196
12
118
377
121
63
399
12
17

120
58
55

511
20

33
29
16

12
37
59

25
17

10

Report Gives Pricesfor English Projects

Average Unit Price For All Projects Awarded in 199

Item Description

253
258
263
291
296
356
358
374

441

452

460
461
462

466
468
469
470
471
472

D GABASE

CRUSHED STONE BASE
RESHAPE-COMPACT EXIST DGA BASE
STABILIZED AGGREGATE BASE
CEMENT MODIFIED ROADBED

LIME STABILIZED ROADBED

LIME

DRAINAGE BLANKET-TYPE I-UNTR
DRAINAGE BLANKET-TYPE II-ASPH
TRAFFIC BOUND BASE

DRAINAGE BLANKET-EMBANKMENT
CRUSHED AGGREGATE SIZE NO 57
CRUSHED LIMESTONE SIZE NO 57

AGGREGATE FOR MAILBOX TURNOUTS

CRUSHED AGGREGATE SIZE NO 2
BITUMINOUS SEAL AGGREGATE
SAMI

SAMI COVER AGGREGATE

BIT CONC BASE CLASSI

BIT CONC BASE CLASSK

BIT CONC BINDER CLASS -0

BIT CONC SURFACE CLASSI-0

BIT CONC SURFACE CLASS1-20/30
BIT CONC SURFACE CLASS 1-40/20
BIT MIX FOR LEVELING & WEDGING
BIT CONC SURFACE CLASS AK/A
BIT CONC SURFACE CLASS AK/B
BIT CONC SURFACE CLASS AK/S
BIT CONC SURFACE CLASSN

BIT CONC SURFACE CLASS N-30
BIT MIX FOR SHOULDERS
EMULSIFIED ASPHALT RS-2
CUTBACK ASPHALT EMUL PRIMER L
BITUMINOUS MATERIAL FOR TACK
BITUMINOUS CURING SEAL

BIT SAND ASPHALT SURFTYPE 11
ENTRANCE PIPE-15 INCH
ENTRANCE PIPE-18 INCH
ENTRANCE PIPE-24 INCH
ENTRANCE PIPE-30 INCH
ENTRANCE PIPE-24 INCH EQUIV
ENTRANCE PIPE-30 INCH EQUIV
CULVERT PIPE-12 INCH

CULVERT PIPE-15 INCH

CULVERT PIPE-18 INCH

CULVERT PIPE-24 INCH

CULVERT PIPE-30 INCH

CULVERT PIPE-36 INCH

CULVERT PIPE-42 INCH

CULVERT PIPE-48 INCH

CULVERT PIPE-54 INCH

CULVERT PIPE-60 INCH

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
TON 1,292,881.30 $11.58 $14,968,934.53
TON 466,588.00 $12.10  $5,646,319.73
SQYD 444.00 $3.00 $1,332.00
TON 3,712.00 $22.00 $81,664.00
SQYD 435,507.00 $1.44 $625,459.94
SQYD 399,586.00 $1.14 $455,083.33
TON 8,098.00 $74.33 $601,936.49
TON 90,659.00 $9.76 $884,775.39
TON 366,791.00 $18.74  $6,875,015.57
TON 9,527.40 $12.70 $121,001.61
CUYD 2,595.00 $19.80 $51,381.00
TON 3,841.00 $13.10 $50,331.00
TON 665.00 $16.30 $10,839.50
TON 6,733.00 $13.78 $92,804.53
TON 11,932.00 $32.70 $390,178.40
TON 22,650.60 $30.79 $697,364.33
TON 427.11 $501.45 $214,173.10
TON 4,005.00 $32.32 $129,438.00
TON 668,289.50 $27.93 $18,668,386.91
TON 496,322.00 $22.97 $11,402,959.48
TON 226,746.20 $29.60 $6,711,625.12
TON 786,262.90 $29.91 $23,516,388.41
TON 303,867.00 $28.69  $8,718,414.67
TON 158,452.00 $27.64  $4,379,630.59
TON 393,291.00 $29.78 $11,710,865.20
TON 128,499.00 $33.29  $4,277,804.00
TON 89,899.00 $20.34  $2,637,848.53
TON 159,962.00 $28.75  $4,599,363.74
TON 2,167.00 $38.63 $83,711.21
TON 21,149.00 $26.11 $552,217.58
TON 82,270.00 $28.96  $2,382,343.62
TON 1,731.45 $290.81 $503,514.50
TON 886.00 $318.09 $281,830.50
TON 9,935.22 $224.75  $2,232,989.83
TON 1,777.00 $204.82 $363,970.50
TON 1,246.00 $44.92 $55,970.32
LINFT 4,646.00 $23.89 $110,970.10
LINFT 2,800.00 $23.34 $65,347.81
LINFT 1,751.00 $32.04 $56,104.50
LINFT 522.00 $34.60 $18,062.00
LINFT 52.00 $28.04 $1,458.00
LINFT 120.00 $30.00 $3,600.00
LINFT 1,430.00 $36.45 $52,119.60
LINFT 13,471.00 $38.32 $516,227.15
LINFT 22,437.00 $41.15 $923,186.64
LINFT 9,825.00 $54.60 $536,443.45
LINFT 7,309.00 $56.24 $411,067.00
LINFT 1,999.00 $63.49 $126,913.10
LINFT 2,497.00 $81.41 $203,288.44
LINFT 1,214.00 $113.64 $137,963.00
LINFT 2,436.00 $102.82 $250,481.40
LINFT 691.00 $118.23 $81,695.60
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ltem #

Item Description

473
474
476
490
491
492
494
496
499
502
503
520
521
522
523
524
526
528
530
531
552
554
561
562
980
981
982
984
986
1000
1001
1002
1010
1011
1012
1050
1052
1053
1055
1056
1061
1065
1067
1069
1071
1073
1075
1081
1091
1093
1095
1097
1099
1101
1103

CULVERT PIPE-66 INCH

CULVERT PIPE-72 INCH

CULVERT PIPE-84 INCH

CULVERT PIPE-15 INCH EQUIV
CULVERT PIPE-18 INCH EQUIV
CULVERT PIPE-24 INCH EQUIV
CULVERT PIPE-30 INCH EQUIV
CULVERT PIPE-36 INCH EQUIV
CULVERT PIPE-48 INCH EQUIV
CULVERT PIPE-66 INCH EQUIV
CULVERT PIPE-72 INCH EQUIV
STORM SEWER PIPE-12 INCH
STORM SEWER PIPE-15 INCH
STORM SEWER PIPE-18 INCH
STORM SEWER PIPE-21 INCH
STORM SEWER PIPE-24 INCH
STORM SEWER PIPE-30 INCH
STORM SEWER PIPE-36 INCH
STORM SEWER PIPE-48 INCH
STORM SEWER PIPE-54 INCH
STORM SEWER PIPE-18 INCH EQUIV
STORM SEWER PIPE-24 INCH EQUIV
STORM SEWER PIPE-54 INCH EQUIV
STORM SEWER PIPE-60 INCH EQUIV
SLOTTED DRAIN PIPE-12 INCH
SLOTTED DRAIN PIPE-15 INCH
SLOTTED DRAIN PIPE-18 INCH
SLOTTED DRAIN PIPE-24 INCH
BCCSSDP TYPE 2-12 INCH
PERFORATED PIPE-4 INCH
PERFORATED PIPE-6 INCH
PERFORATED PIPE-8 INCH
NON-PERFORATED PIPE-4 INCH
NON-PERFORATED PIPE-6 INCH
NON-PERFORATED PIPE-8 INCH
SEWER PIPE-4 INCH

SEWER PIPE-8 INCH

SEWER PIPE-10 INCH

SEWER PIPE-15 INCH

SEWER PIPE-18 INCH

STEEL ENCASEMENT PIPE-4 INCH
STEEL ENCASEMENT PIPE-8 INCH
STEEL ENCASEMENT PIPE-10 INCH
STEEL ENCASEMENT PIPE-12 INCH
STEEL ENCASEMENT PIPE-14 INCH
STEEL ENCASEMENT PIPE-16 INCH
STEEL ENCASEMENT PIPE-18 INCH
STEEL ENCASEMENT PIPE-24 INCH
DUCTILE IRON PIPE-4 INCH
DUCTILE IRON PIPE-6 INCH
DUCTILE IRON PIPE-8 INCH
DUCTILE IRON PIPE-10 INCH
DUCTILE IRON PIPE-12 INCH
DUCTILE IRON PIPE-14 INCH
DUCTILE IRON PIPE-16 INCH

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
LINFT 1,180.00 $131.48 $155,150.00
LINFT 490.00 $235.00 $115,150.00
LINFT 184.00 $323.02 $59,436.00
LINFT 56.00 $90.00 $5,040.00
LINFT 342.00 $48.27 $16,508.50
LINFT 127.00 $72.01 $9,145.00
LINFT 124.00 $52.00 $6,448.00
LINFT 207.00 $71.74 $14,850.00
LINFT 242.00 $85.04 $20,580.00
LINFT 100.00 $199.00 $19,900.00
LINFT 134.00 $150.00 $20,100.00
LINFT 174.00 $28.67 $4,988.00
LINFT 10,098.00 $36.17 $365,241.75
LINFT 7,097.00 $35.10 $249,136.90
LINFT 272.00 $52.00 $14,144.00
LINFT 3,182.00 $40.26 $128,119.00
LINFT 404.00 $35.87 $14,490.00
LINFT 1,293.00 $61.20 $79,125.50
LINFT 597.00 $56.50 $33,730.50
LINFT 445.00 $69.50 $30,927.50
LINFT 39.00 $66.00 $2,574.00
LINFT 24.00 $29.00 $696.00
LINFT 182.00 $70.00 $12,740.00
LINFT 25.00 $77.00 $1,925.00
LINFT 1,618.00 $115.71 $187,220.00
LINFT 277.00 $113.64 $31,478.00
LINFT 254.00 $84.53 $21,470.00
LINFT 42.00 $92.00 $3,864.00
LINFT 120.00 $38.00 $4,560.00
LINFT 1,529,488.00 $3.50  $5,354,530.47
LINFT 189,160.00 $8.44  $1,596,463.67
LINFT 1,205.00 $3.49 $4,210.00
LINFT 96,811.00 $7.36 $712,368.12
LINFT 3,026.00 $16.09 $48,682.00
LINFT 24.00 $16.50 $396.00
LINFT 130.00 $52.00 $6,760.00
LINFT 880.00 $29.88 $26,290.00
LINFT 180.00 $67.00 $12,060.00
LINFT 1,536.00 $39.00 $59,904.00
LINFT 58.00 $14.00 $812.00
LINFT 922.00 $24.00 $22,128.00
LINFT 1,035.00 $103.61 $107,235.00
LINFT 1,307.00 $34.19 $44,681.50
LINFT 1,382.00 $49.72 $68,712.75
LINFT 635.00 $68.84 $43,716.25
LINFT 431.00 $69.52 $29,962.50
LINFT 1,210.00 $103.30 $124,989.00
LINFT 1,012.00 $138.90 $140,565.00
LINFT 20.00 $20.00 $400.00
LINFT 9,827.00 $24.49 $240,632.00
LINFT 2,607.00 $30.85 $80,415.00
LINFT 946.00 $33.48 $31,672.00
LINFT 19,514.00 $32.25 $629,263.80
LINFT 2,851.00 $54.22 $154,594.00
LINFT 4,614.00 $44.54 $205,491.40



Number Item # Item Description Units Total Quantity Avgerage Total Dollars

Bid Awarded Unit Price Awarded
14 1310 REMOVING PIPE LINFT 3,981.00 $15.40 $61,320.75
1 1312 REMOVING AND RELAYING PIPE LINFT 92.00 $30.00 $2,760.00
8 1314 PLUGGING PIPE EACH 82.00 $178.48 $14,635.00
2 1371 METAL END SECTION TY 1-18 INCH EACH 3.00 $691.67 $2,075.00
1 1390 METAL END SECTION TY 3-15INCH EACH 2.00 $369.00 $738.00
4 1391 METAL END SECTION TY 3-18 INCH EACH 14.00 $488.93 $6,845.00
2 1393 METAL END SECTION TY 3-24 INCH EACH 5.00 $466.40 $2,332.00
2 1394 METAL END SECTION TY 3-30 INCH EACH 3.00 $1,516.67 $4,550.00
2 1395 METAL END SECTION TY 3-36 INCH EACH 3.00 $2,666.67 $8,000.00
3 1396 METAL END SECTION TY 3-42 INCH EACH 6.00 $3,052.33 $18,314.00
2 1397 METAL END SECTION TY 3-48 INCH EACH 7.00 $2,885.71 $20,200.00
2 1398 METAL END SECTION TY 3-54 INCH EACH 4.00 $3,611.00 $14,444.00
1 1399 METAL END SECTION TY 3-60 INCH EACH 2.00 $5,000.00 $10,000.00
1 1411 METAL END SECTION TY 4-18 INCH EACH 2.00 $572.50 $1,145.00
1 1413 METAL END SECTION TY 4-24 INCH EACH 2.00 $615.00 $1,230.00
1 1419 METAL END SECTION TY 4-60 INCH EACH 1.00 $6,065.00 $6,065.00
7 1432 SLOPED BOX OUTLET TYPE 1-15IN EACH 34.00 $1,453.53 $49,420.00
15 1433 SLOPED BOX OUTLET TYPE 1-18IN EACH 40.00 $1,456.25 $58,250.00
8 1434 SLOPED BOX OUTLET TYPE 1-24 IN EACH 24.00 $1,652.08 $39,650.00
1 1440 SLOPED BOX INLET-OUTLET TYPE 1 EACH 1.00 $1,800.00 $1,800.00
12 1450 S& FBOX INLET-OUTLET-18 INCH EACH 52.00 $1,816.73 $94,470.00
19 1451 S& FBOX INLET-OUTLET-24 INCH EACH 62.00 $2,129.84 $132,050.00
12 1452 S& FBOX INLET-OUTLET-30 INCH EACH 53.00 $2,612.55 $138,465.00
8 1453 S& FBOX INLET-OUTLET-36 INCH EACH 18.00 $3,116.11 $56,090.00
12 1456 CURB BOX INLET TYPE A EACH 232.00 $2,284.07 $529,905.00
1 1459 CURB BOX INLET TYPE A MODIFIED EACH 4.00 $3,000.00 $12,000.00
10 1480 CURB BOX INLET TYPEB EACH 33.00 $2,837.12 $93,625.00
6 1484 CURB BOX INLET TYPE B-T EACH 24.00 $2,562.50 $61,500.00
1 1487 CURB BOX INLET TYPEF EACH 3.00 $2,650.00 $7,950.00
20 1490 DROPBOX INLET TYPE 1 EACH 80.00 $2,032.31 $162,585.00
7 1493 DROPBOX INLET TYPE 2 EACH 8.00 $2,349.38 $18,795.00
1 1494 DROP BOX INLET TYPE 2 MODIFIED EACH 2.00 $3,650.00 $7,300.00
5 1496 DROPBOX INLET TYPE 3 EACH 30.00 $2,051.00 $61,530.00
1 1497 DROPBOX INLET TYPE 3 MODIFIED EACH 23.00 $1,800.00 $41,400.00
1 1499 DROPBOX INLET TYPE 4 EACH 1.00 $1,900.00 $1,900.00
1 1500 DROPBOX INLET TYPE 4 MODIFIED EACH 1.00 $1,800.00 $1,800.00
3 1502 DROP BOX INLET TYPE 5A EACH 6.00 $2,491.67 $14,950.00
3 1505 DROPBOX INLET TYPE 5B EACH 13.00 $2,203.85 $28,650.00
1 1506 DROPBOX INLET TYPE 5B MOD EACH 1.00 $3,350.00 $3,350.00
2 1508 DROP BOX INLET TYPE5C EACH 3.00 $2,133.33 $6,400.00
5 1511 DROPBOX INLET TYPE 5D EACH 7.00 $2,271.43 $15,900.00
3 1517 DROP BOX INLET TYPE 5F EACH 11.00 $1,990.91 $21,900.00
1 1518 DROP BOX INLET TYPE 5F MOD EACH 1.00 $2,100.00 $2,100.00
2 1538 DROPBOX INLET TYPE 7 EACH 2.00 $2,750.00 $5,500.00
2 1541 DROPBOX INLET TYPE 10 EACH 15.00 $1,673.33 $25,100.00
7 1544 DROPBOX INLET TYPE 11 EACH 59.00 $1,660.93 $97,995.00
1 1547 DROPBOX INLET TYPE 12 LINFT 36.00 $160.00 $5,760.00
5 1550 DROP BOX INLET TYPE 12A LINFT 449.00 $225.86 $101,410.00
5 1559 DROPBOX INLET TYPE 13G EACH 70.00 $1,424.91 $99,744.00
3 1568 DROP BOX INLET TYPE 13S EACH 15.00 $2,252.00 $33,780.00
4 1577 DROPBOX INLET TYPE 14 EACH 78.00 $2,108.65 $164,475.00
1 1580 DROPBOX INLET TYPE 15 EACH 17.00 $2,400.00 $40,800.00
8 1581 DROPBOX INLET TYPE 16G EACH 17.00 $2,066.18 $35,125.00
5 1584 CAPPING DROPBOX INLET EACH 7.00 $371.43 $2,600.00
2 1585 REMOVING DROP BOX INLET EACH 3.00 $466.67 $1,400.00
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1586
1587
1614
1615
1616
1619
1620
1621
1622
1630
1634
1641
1642
1643
1644
1645
1646
1647
1648
1650
1653
1655
1660
1670
1690
1691
1706
1707
1708
1709
1718
1719
1720
1724
1726
1727
1728
1729
1740
1756
1761
1767
1786
1787
1789
1791
1792
1799
1810
1812
1821
1825
1830
1840
1845

DROP BOX INLET TYPE 16GT

DROP BOX INLET TYPE 16S

CONC MED BARBOX INLET TY 14A2
CONC MED BARBOX INLET TY 14B2
CONC MED BARBOX INLET TY 14B1
CONC MED BARBOX INLET TY 9A1
CONC MED BARBOX INLET TY 9A2
CONC MED BARBOX INLET TY 9B1
CONC MED BARBOX INLET TY 9B2
REMOVING MEDIAN BOX INLET
CAPPING CURB BOX INLET
JUNCTION BOX-15 INCH

JUNCTION BOX-18 INCH

JUNCTION BOX-24 INCH

JUNCTION BOX-30 INCH

JUNCTION BOX-36 INCH

JUNCTION BOX-42 INCH

JUNCTION BOX-48 INCH

JUNCTION BOX-54 INCH

JUNCTION BOX

JUNCTION BOX-SPECIAL
REMOVING JUNCTION BOX

SPRING BOX INLET TYPE A

SPRING BOX INLET TYPEB

FLUME INLET TYPE 1

FLUME INLET TYPE 2

REMOVING CATCH BASIN
CAPPING CATCH BASIN
RECONSTRUCTING CATCH BASIN
ADJUSTING CATCH BASIN
REMOVING INLET

ADJUSTING INLET

RECONSTRUCT EXISTING INLET
CAPPING GRATE INLET

SAFETY BOX INLET-18 INCH SDB-1
SAFETY BOX INLET-24 INCH SDB-1
SAFETY BOX INL-18 IN DBL SDB-5
SAFETY BOX INL-24 IN DBL SDB-5
CORED HOLE DRAINAGE BOX CON-4"
MANHOLE TYPE A

MANHOLE TYPEB

MANHOLE TYPEC

FILLING AND CAPPING MANHOLE
REMOVING MANHOLE
RECONSTRUCTING MANHOLE
ADJUST MANHOLE FRAME TO GRADE
ADJUSTING MANHOLE

SANITARY SEWER MANHOLE
STANDARD CURB AND GUTTER
REMOVING CURB AND GUTTER
LIP CURB AND GUTTER MODIFIED
ISLAND CURB AND GUTTER
STANDARD INTEGRAL CURB
LIPINTEGRAL CURB

ISLAND INTEGRAL CURB

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 47.00 $1,665.53 $78,280.00
EACH 1.00 $2,200.00 $2,200.00
EACH 3.00 $3,750.00 $11,250.00
EACH 18.00 $3,913.89 $70,450.00
EACH 8.00 $4,025.00 $32,200.00
EACH 2.00 $3,780.00 $7,560.00
EACH 5.00 $4,430.00 $22,150.00
EACH 18.00 $4,000.00 $72,000.00
EACH 44.00 $4,309.09 $189,600.00
EACH 3.00 $300.00 $900.00
EACH 1.00 $740.00 $740.00
EACH 11.00 $1,276.36 $14,040.00
EACH 38.00 $1,401.84 $53,270.00
EACH 15.00 $1,493.67 $22,405.00
EACH 3.00 $1,700.00 $5,100.00
EACH 9.00 $1,940.00 $17,460.00
EACH 1.00 $2,000.00 $2,000.00
EACH 1.00 $2,100.00 $2,100.00
EACH 1.00 $4,250.00 $4,250.00
EACH 28.00 $1,757.14 $49,200.00
EACH 6.00 $1,750.00 $10,500.00
EACH 2.00 $225.00 $450.00
EACH 1.00 $1,800.00 $1,800.00
EACH 2.00 $1,650.00 $3,300.00
EACH 1.00 $4,500.00 $4,500.00
EACH 35.00 $2,737.14 $95,800.00
EACH 17.00 $155.88 $2,650.00
EACH 3.00 $150.00 $450.00
EACH 2.00 $1,000.00 $2,000.00
EACH 73.00 $151.85 $11,085.00
EACH 34.00 $483.09 $16,425.00
EACH 36.00 $1,554.58 $55,965.00
EACH 2.00 $1,000.00 $2,000.00
EACH 5.00 $700.00 $3,500.00
EACH 8.00 $2,343.75 $18,750.00
EACH 1.00 $2,075.00 $2,075.00
EACH 8.00 $3,190.63 $25,525.00
EACH 1.00 $2,925.00 $2,925.00
EACH 263.00 $194.37 $51,120.00
EACH 110.00 $1,439.45 $158,340.00
EACH 12.00 $2,191.67 $26,300.00
EACH 49.00 $3,360.00 $164,640.00
EACH 23.00 $300.00 $6,900.00
EACH 2.00 $150.00 $300.00
EACH 10.00 $830.00 $8,300.00
EACH 4,00 $575.00 $2,300.00
EACH 146.00 $253.22 $36,970.00
EACH 45.00 $1,442.11 $64,895.00
LINFT 93,861.00 $1355  $1,271,504.55
LINFT 6,795.00 $6.00 $40,770.00
LINFT 47,509.00 $15.48 $735,222.30
LINFT 150.00 $35.00 $5,250.00
LINFT 6,732.00 $7.88 $53,050.50
LINFT 3,394.00 $14.00 $47,516.00
LINFT 176.00 $13.22 $2,326.00



Number Item # Item Description Units Total Quantity Avgerage Total Dollars

Bid Awarded Unit Price Awarded
10 1875 STANDARD HEADER CURB LINFT 8,019.00 $13.44 $107,795.50
1 1880 BARRIER HEADER CURB LINFT 954.00 $14.00 $13,356.00
2 1890 ISLAND HEADER CURB TYPE 1 LINFT 525.00 $18.59 $9,761.00
1 1891 ISLAND HEADER CURB TYPE 2 LINFT 234.00 $14.00 $3,276.00
1 1895 VALLEY GUTTER LINFT 19.50 $28.50 $555.75
10 1897 BITUMINOUS WEDGE CURB LINFT 12,415.00 $4.24 $52,696.45
2 1902 REMOVING INTEGRAL CURB LINFT 22,007.00 $5.92 $130,303.75
4 1904 REMOVING CURB LINFT 1,459.00 $9.41 $13,724.50
1 1915 STD BARRIER MEDIAN TYPE 1 SQYD 1,263.00 $45.00 $56,835.00
1 1917 STD BARRIER MEDIAN TYPE 2 SQYD 17.00 $80.00 $1,360.00
1 1923 STD BARRIER MEDIAN TYPE 5 SQYD 194.00 $41.00 $7,954.00
2 1935 MOUNTABLE MEDIAN TYPE 1 SQYD 208.00 $30.00 $6,240.00
5 1951 CONC MEDIAN BARRIER TYPE 6C2 LINFT 608.00 $87.16 $52,995.00
1 1956 CONC TERMINAL SECTION TYPE 1 EACH 1.00 $1,650.00 $1,650.00
3 1982 DELINEATOR FOR GUARDRAIL-WHITE EACH 44.00 $9.01 $396.32
4 1984 DELINEATOR FOR BARRIER-WHITE EACH 297.00 $8.58 $2,547.00
14 1985 DELINEATOR FOR BARRIER-YELLOW EACH 6,888.00 $5.54 $38,164.47
1 1986 CONCRETE BARRIERTYPE J LINFT 90.00 $30.00 $2,700.00
4 1988 CONC MEDIAN BARRIER TYPE 14C1 LINFT 11,772.00 $54.61 $642,876.15
5 1991 TEMP CONC MED BARRIER TYPE 9M LINFT 87,535.00 $36.85  $3,225,635.00
7 1992 TEMP CONC MED BARTY 9M INST LINFT 162,950.00 $21.35  $3,478,261.50
1 2001 CURB TO BARRIER WALL TRANS EACH 1.00 $2,900.00 $2,900.00
2 2007 REMOVING CONCRETE MEDIAN SQYD 574.00 $30.30 $17,389.92
2 2009 REMOVING BIT CONCRETE MEDIAN SQYD 5,298.00 $7.45 $39,483.55
3 2014 BARRICADE-TYPE III EACH 26.00 $242.31 $6,300.00
2 2061 PCC BASE-6INCH SQYD 586.00 $35.72 $20,932.00
1 2063 PCC BASE-8INCH SQYD 1,369.00 $40.00 $54,760.00
2 2064 PCC BASE-9INCH SQYD 2,548.00 $41.96 $106,920.00
3 2069 PCC PAVEMENT-10 INCH NON-REINF SQYD 13,715.00 $55.25 $757,698.06
3 2070 PCC PAVEMENT-12 INCH NON-REINF SQYD 61,342.00 $33.73  $2,068,911.30
3 2073 PCC PAVEMENT-9 INCH NON-REINF SQYD 7,837.00 $40.69 $318,908.25
1 2075 PCC PAVEMENT-6 INCH NON-REINF SQYD 1,944.00 $28.00 $54,432.00
2 2078 PCC PAVE-6 INCH NON-REINF SHLD SQYD 27,046.00 $18.98 $513,323.20
2 2081 PCC PAVE-8 INCH NON-REINF SHLD SQYD 168.00 $66.43 $11,160.00
7 2084 PCC PAVEMENT-8 INCH NON-REINF SQYD 34,181.00 $30.21  $1,032,643.70
1 2086 PCC PAVEMENT-13 INCH NON-REINF SQYD 46,116.00 $37.95  $1,750,102.20
1 2087 PCC PAVE-13 IN NON-REINF SHLD SQYD 6,470.00 $37.95 $245,536.50
27 2091 REMOVING PAVEMENT SQYD 126,052.00 $5.97 $752,578.56
11 2101 CEM CONC ENT PAVEMENT-8 INCH SQYD 9,300.00 $42.65 $396,682.00
9 2107 BREAKING AND SEATING PAVEMENT SQYD 961,103.00 $.62 $599,268.99
2 2110 PARTIAL DEPTH PATCHING CUFT 390.00 $144.23 $56,250.00
4 2115 SAW-CLEAN-RESEAL TVERSE JOINT LINFT 36,352.00 $1.79 $65,130.20
5 2116 SAW-CLEAN-RESEAL LONGIT JOINT LINFT 148,647.00 $1.47 $218,488.12
4 2157 PAVED DITCHTYPE 1 SQYD 5,444.00 $34.76 $189,228.00
1 2165 REMOVING PAVED DITCH SQYD 85.00 $10.00 $850.00
89 2166 RIGHT-OF-WAY MOWING TYPE 2 ACRE 18,557.00 $37.77 $700,928.23
113 2167 RIGHT-OF-WAY MOWING TYPE 3 ACRE 147,500.00 $28.61  $4,219,708.20
3 2180 SLUDGE/WATER ANALYSIS EACH 10.00 $290.00 $2,900.00
3 2181 DISP TANK SLUDGE&RINSATE WATER GAL 550.00 $10.90 $5,995.00
2 2182 PROGRESSIVE SOIL ANALYSIS EACH 62.00 $105.16 $6,520.00
6 2183 CONTAMINATED SOIL DISPOSAL CUYD 3,387.00 $35.36 $119,780.00
6 2184 BACKFILLING CUYD 3,817.00 $13.93 $53,155.00
5 2185 INSPECT STRUCTURES FOR ACM EACH 13.00 $211.54 $2,750.00
3 2186 INSPECT STRUC FOR DEMOLITION EACH 19.00 $107.89 $2,050.00
11 2187 SITE PREPARATION EACH 27.00 $241.52 $6,521.00
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2188
2189
2190
2191
2200
2203
2204
2220
2223
2226
2230
2231
2235
2236
2237
2240
2241
2242
2255
2259
2261
2262
2265
2267
2268
2273
2274
2287
2289
2350
2351
2352
2353
2355
2358
2360
2363
2364
2365
2366
2367
2369
2370
2371
2373
2376
2377
2379
2380
2381
2382
2383
2384
2387
2391

ACM REMOVAL

ACM DISPOSAL

CLOSURE REPORT PREPARATION
STRUCTURE DEMOLITION

ROADWAY EXCAVATION
STRUCTURE EXCAV-UNCLASSIFIED
SPECIAL EXCAVATION

FLOWABLE FILL

ROADWAY FILL-GRANULAR EMB
EARTHWORK

EMBANKMENT IN PLACE
STRUCTURE GRANULAR BACKFILL
BACKFILLING UNDERCUT

DITCHING

DITCHING

REMOVING UNDERGROUND TANK
RESHAPING AND COMPACTING
WATER

REMOVING FENCE

R/W FENCE-TEMPORARY

R/W FENCE-WOVEN WIRE

R/W FENCE-WOVEN WIRE TYPE 1
REMOVING RIGHT-OF-WAY FENCE
REMOVING & RESETTING R'W FENCE
REMOVING & REPLACING R/'W FENCE
R/W FENCE-4 FT CHAIN LINK

R/W FENCE-6 FT CHAIN LINK

DBL VEHICULAR CHAIN LINK GATE
DBL VEHICULAR WOVEN WIRE GATE
ADJUSTING GUARDRAIL
GUARDRAIL-STEEL W BEAM-SFACE
GUARDRAIL-STEEL W BEAM-D FACE
GUARDRL-STEEL W BM-S FACE-INST
GUARDRAIL-STEEL W BM-SFACE A
HAULING GUARDRAIL

GUARDRAIL TERMINAL SECT NO 1
GUARDRAIL CON TOBREND TYPE A
GUARDRAIL TERMINAL SECT NO 2
CRASH CUSHION TYPE IX-A
GUARDRAIL TERMINAL SECT NO 3
GUARDRAIL END TREATMENT TYPE 1
GUARDRAIL END TREATMENT TY 2A
GUARDRAIL END TREATMENT TYPE 4
GUARDRAIL END TREATMENT TYPE 7
GUARDRAIL END TREATMENT TYPE 3
GUARDRAIL CON TOBREND TYPEB
GUARDRAIL CON TOBREND TYPEC
GUARDRAIL CON TOBREND TYPEE
GUARDRAIL CON TOBREND TY E-1
REMOVING GUARDRAIL
GRCONTOSHLD BRPIERTY A
REMOVING & RESETTING GUARDRAIL
GRCONTOSHLD BRPIERTY A-1
GUARDRAIL CON TOBREND TY A-1
GUARDRAIL END TREATMENT TY 4A

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
SQFT 20,380.00 $1.56 $31,757.35
CUYD 188.57 $29.32 $5,527.85
EACH 9.00 $171.67 $1,545.00
EACH 60.00 $1,600.12 $96,007.00
CUYD 4,136,057.00 $3.75 $15,496,968.99
CUYD 522.50 $77.31 $40,394.00
CUYD 4,235.00 $18.81 $79,641.20
CUYD 305.00 $99.22 $30,262.00
CUYD 79,690.00 $18.20  $1,450,319.60
LP SUM 2.00 $3,685.00 $7,370.00
CUYD 1,902,946.00 $5.91 $11,247,500.63
CUYD 3,017.00 $25.51 $76,948.50
CUYD 10,705.00 $23.36 $250,020.70
MILE 2820  $11,214.70 $316,243.25
LINFT 2,297.00 $2.10 $4,823.70
EACH 10.00 $4,800.00 $48,000.00
100 FT 617.54 $104.87 $64,759.84
M GAL 24,917.00 $2.12 $52,730.72
LINFT 3,205.00 $1.45 $4,645.50
LINFT 1,660.00 $5.05 $8,381.35
LINFT 37,403.00 $4.13 $154,371.10
LINFT 24,709.00 $3.77 $93,219.40
LINFT 7,563.00 $1.17 $8,871.00
LINFT 1,044.00 $3.00 $3,132.00
LINFT 172,215.00 $4.28 $737,854.61
LINFT 6,279.00 $9.60 $60,278.40
LINFT 2,470.00 $12.38 $30,578.60
EACH 1.00 $1,500.00 $1,500.00
EACH 1.00 $700.00 $700.00
LINFT 400.00 $6.75 $2,700.00
LINFT 588,467.00 $9.49  $5,586,170.69
LINFT 4,150.00 $15.64 $64,924.25
LINFT 30,300.00 $2.55 $77,121.87
LINFT 2,050.00 $25.16 $51,575.00
LINFT 340,508.50 $.29 $98,252.96
EACH 515.00 $36.17 $18,625.14
EACH 171.00 $552.48 $94,474.00
EACH 2.00 $150.00 $300.00
EACH 149.00 $5,068.79 $755,250.00
EACH 1.00 $100.00 $100.00
EACH 96.00 $2,892.20 $277,651.00
EACH 315.00 $391.87 $123,439.50
EACH 145.00 $548.42 $79,521.25
EACH 235.00 $538.73 $126,601.83
EACH 76.00 $435.85 $33,124.50
EACH 10.00 $643.20 $6,432.00
EACH 10.00 $581.00 $5,810.00
EACH 30.00 $612.50 $18,375.00
EACH 5.00 $150.00 $750.00
LINFT 421,830.50 $.93 $391,222.04
EACH 5.00 $645.60 $3,228.00
LINFT 6,137.50 $6.69 $41,068.50
EACH 2.00 $150.00 $300.00
EACH 26.00 $207.82 $5,403.20
EACH 205.00 $1,243.20 $254,856.50



Number Item # Item Description Units Total Quantity Avgerage Total Dollars

Bid Awarded Unit Price Awarded
7 2393 GUARDRAIL END TREATMENT TYPE 5 EACH 32.00 $549.00 $17,568.00
1 2395 REMOVE GUARDRAIL TERMINAL SECT EACH 1.00 $15.00 $15.00

13 2396 REMOVE GUARDRAIL END TREATMENT  EACH 275.00 $159.86 $43,961.00
12 2397 TEMPORARY GUARDRAIL LINFT 9,057.50 $15.26 $138,210.00
1 2402 REMOVING STONE MASONRY CUYD 15.00 $50.00 $750.00
12 2403 REMOVING CONCRETE MASONRY CUYD 881.10 $125.62 $110,682.00
36 2434 R/'W MARKER RURAL TYPE 1 EACH 794.00 $48.20 $38,271.00
2 2435 R/'W MARKER RURAL TYPE 2 EACH 126.00 $47.07 $5,931.00
1 2436 R/'W MARKER RURAL TYPE 3 EACH 2.00 $56.00 $112.00
17 2437 R/'W MARKER MUNICIPAL TYPE 1 EACH 460.00 $43.14 $19,843.50
2 2438 R/'W MARKER MUNICIPAL TYPE 2 EACH 101.00 $44.65 $4,510.00
1 2439 R/'W MARKER MUNICIPAL TYPE 3 EACH 1.00 $60.00 $60.00
3 2440 R/'W MARKER MUNICIPAL TYPE 1A EACH 18.00 $54.17 $975.00
5 2469 CLEAN SINKHOLE EACH 11.00 $1,527.27 $16,800.00
1 2473 FILLING AND CAPPING CISTERN SQFT 64.00 $50.00 $3,200.00
4 2475 PLUGGING WATER WELL EACH 10.00 $1,070.00 $10,700.00
2 2482 CHANNEL LINING CLASSIA TON 213.00 $71.20 $15,165.00
a7 2483 CHANNEL LINING CLASSII TON 45,932.50 $17.67 $811,519.04
35 2484 CHANNEL LINING CLASSII TON 49,482.80 $18.43 $911,760.10
8 2488 CHANNEL LINING CLASS IV CUYD 39,107.00 $5.90 $230,820.50
5 2542 PORTLAND CEMENT TON 8,629.20 $85.62 $738,845.00
72 2545 CLEARING AND GRUBBING LPSUM 7200 $34,87430 $2,510,949.80
4 2551 CONCRETE-CLASS A FOR STEPS CUYD 3151 $801.56 $25,257.20
3 2555 CONCRETE-CLASSB CUYD 374.00 $352.81 $131,950.00
2 2565 OBJECT MARKER TYPE 2 EACH 13.00 $63.08 $820.00
1 2567 DELINEATOR POSTS EACH 200.00 $18.00 $3,600.00
39 2568 MOBILIZATION LPSUM 39.00 $166,730.23  $6,502,478.78
731 2569 DEMOBILIZATION LPSUM 731.00 $8,840.24  $6,462,218.30
15 2575 DITCHING AND SHOULDERING MILE 46.41 $9,556.95 $443,547.40
8 2584 EXCELSIOR BLANKET SQYD 40,636.00 $.96 $39,109.70
54 2585 EDGE KEY LINFT 5,772.40 $11.33 $65,402.32
7 2587 HOOK BOLT WITH EXPAN ANCHOR EACH 3,337.00 $12.20 $40,705.00
7 2596 FABRIC-GEOTEXTILE TYPEI SQYD 16,532.00 $1.24 $20,560.60
20 2598 FABRIC-GEOTEXTILE TYPE III SQYD 196,848.00 $1.50 $295,888.07
17 2599 FABRIC-GEOTEXTILETYPE IV SQYD 46,040.00 $1.65 $75,836.25
8 2601 FINAL DRESSING CLASSB 100 FT 915.46 $104.03 $95,233.80
6 2606 FIRE HYDRANT EACH 49.00 $1,752.35 $85,865.00
1 2610 RETAINING WALL-GABION CUYD 48.00 $130.00 $6,240.00
1 2611 HANDRAIL-TYPE A-1 LINFT 437.00 $45.00 $19,665.00
1 2612 HANDRAIL-TYPE A-2 LINFT 408.00 $75.00 $30,600.00
1 2613 HANDRAIL-TYPE A-3 LINFT 141.00 $53.00 $7,473.00
15 2625 REMOVING HEADWALL EACH 112.00 $414.06 $46,375.00
236 2650 MAINTAIN AND CONTROL TRAFFIC LPSUM 236.00 $28541.96  $6,735,903.40
19 2651 DETOUR CONSTRUCTION LPSUM 19.00 $42,997.89 $816,960.00
12 2652 DETOUR SIGNING SQFT 3,911.44 $17.14 $67,053.00
33 2671 VAR MESSAGE SIGN-PORT 3 LINE EACH 67.00  $14,863.06 $995,825.00
1 2673 PRECAST VEHICLE STOP LINFT 469.00 $4.50 $2,110.50

190 2677 BIT PAVE MILLING AND TEXTURING TON 228,588.00 $19.08  $4,361,127.11
1 2678 SCARIFYING PAVEMENT SQYD 467.00 $8.00 $3,736.00
9 2690 SAFELOADING CUYD 163.40 $126.93 $20,740.00
2 2692 SETTLEMENT PLATFORM EACH 3.00 $1,333.33 $4,000.00
1 2695 RUMBLE STRIPSTYPE 3 LINFT 8.00 $50.00 $400.00
8 2701 TEMPORARY SILT FENCE LINFT 15,322.00 $2.33 $35,705.00
8 2702 SAND FORBLOTTER TON 1,297.00 $17.74 $23,015.00
9 2703 SILT TRAPTYPEA EACH 26.00 $281.54 $7,320.00
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2704
2705
2710
2714
2719
2720
2721
2726
2731
2738
2742
2743
2744
2747
2748
2774
2775
2889
2894
2898
2900
2929
3010
3016
3144
3146
3205
3206
3210
3213
3214
3215
3217
3218
3219
3221
3230
3234
3236
3240
3245
3246
3247
3250
3255
3265
3269
3285
3286
3340
3343
3360
3361
3363
3381

SILT TRAPTYPEB

SILT CHECK

SCARIFYING AND RESHAPING
SHOULDERING

SIDEWALK-4 1/2 INCH CONCRETE
SIDEWALK-4 INCH CONCRETE
REMOVING CONCRETE SIDEWALK
STAKING

REMOVING EXISTING STRUCTURE
RIFFLE STRUCTURE-DUMPED STONE
TRAINEE PAYMENT REIMBURSEMENT
PAVEMENT STRIPING-WHITE
PAVEMENT STRIPING-YELLOW
REMOVABLE STRIPING TAPE-WHITE
REMOVABLE STRIPING TAPE-YELLOW
PREFABRICATED WICK DRAIN
FLASHING ARROW

CRASH CUSHION TYPEVI E

CRASH CUSHION TYPE VI-T
RELOCATE CRASH CUSHION
INSTALL TEMP CRASH CUSHION
CRASH CUSHION TYPE IX

PRECAST CONC BOX SECT 6 X 5
PRECAST CONC BOX SECT 8 X 4
CONC MEDIAN BARRIER TYPE 9C1
CONC MEDIAN BARRIER TYPE 9M
PAVEMENT MARKERTYPE IV - M W
PAVEMENT MARKERTYPEIV -M Y
PAVEMENT MARKERTYPEIV -BY
PAVEMENT MARKERTYPEV - M W
PAVEMENT MARKERTYPEV -M Y
PAVEMENT MARKERTYPEV -BY
PAVEMENT MARKERTYPE VI -M W
PAVEMENT MARKERTYPEVI-M Y
PAVEMENT MARKERTYPEVI-BY
REMOVING PAVEMENT MARKERTY V
LOW SHOULDER SIGN

RAILROAD RAILS-DRILLED
CRIBBING

BASE FAILURE REPAIR

JOINT MILLING

RELIEF JOINT-4 INCH

REPAIR EXISTING BLOWUP

ONE STEP MEMBRANE

PARKING LOT STRIPING

HIGHWAY SWEEPING

TRIM & REMOVE TREES & BRUSH
PRE-DERBY MOWING

FINE TURF MOWING

STEEL PIPE-2 /2 INCH

STEEL PIPE-4 INCH

COPPER PIPE-3/4 INCH

COPPER PIPE-1 INCH

COPPER PIPE-2 INCH

PVC PIPE-2 INCH

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 7.00 $340.71 $2,385.00
EACH 2,102.00 $53.32 $112,076.00
SQYD 2,769.00 $4.76 $13,191.00
100 FT 150.00 $195.00 $29,250.00
SQYD 5,475.00 $25.00 $136,875.00
SQYD 16,462.00 $33.59 $552,994.20
SQYD 437.00 $16.05 $7,016.00
LP SUM 89.00 $20,796.18  $1,850,860.00
LP SUM 43.00 $10,284.81 $442,247.00
TON 1,060.00 $14.12 $14,972.00
HOUR 40,200.00 $1.08 $43,376.00
LINFT 151,485.00 $.24 $36,353.00
LINFT 140,525.00 $.23 $32,320.75
LINFT 405,636.00 $1.16 $470,563.83
LINFT 366,721.00 $1.24 $452,976.42
LINFT 56,640.00 $.95 $53,808.00
EACH 69.00 $4,171.01 $287,800.00
EACH 200  $24,750.00 $49,500.00
EACH 56.00 $14,897.32 $834,250.00
EACH 34.00 $1,600.00 $54,400.00
EACH 1.00 $2,500.00 $2,500.00
EACH 126.00 $5,502.94 $693,370.00
LINFT 18.00 $330.00 $5,940.00
LINFT 100.00 $437.10 $43,710.00
LINFT 37,410.00 $28.38  $1,061,836.00
LINFT 30.00 $40.00 $1,200.00
EACH 7,631.00 $6.35 $48,443.35
EACH 100.00 $9.35 $935.00
EACH 3,057.00 $6.98 $21,324.35
EACH 10,514.00 $26.72 $280,929.22
EACH 1,246.00 $31.69 $39,489.65
EACH 41,670.00 $13.97 $582,043.95
EACH 3,535.00 $6.16 $21,780.45
EACH 3,399.00 $4.77 $16,197.25
EACH 14,861.00 $2.78 $41,280.25
EACH 60,747.00 $5.49 $333,735.00
EACH 598.00 $107.77 $64,444.00
LINFT 37,407.00 $12.94 $484,175.60
SQFT 380.00 $2.75 $1,045.00
SQYD 28,505.34 $46.65  $1,329,887.02
LINFT 2,300.00 $6.52 $15,000.00
LINFT 2,544.00 $36.64 $93,204.00
SQYD 3,575.00 $96.85 $346,243.44
SQYD 291.00 $18.99 $5,527.00
LINFT 46,054.00 $.37 $17,114.47
CYCLE 72.00 $881.12 $63,440.28
LINFT 61,064.00 $1.35 $82,613.60
ACRE 635.00 $20.00 $12,700.00
ACRE 782.40 $103.73 $81,157.00
LINFT 110.00 $15.18 $1,670.00
LINFT 110.00 $38.55 $4,240.00
LINFT 3,558.00 $12.58 $44,766.00
LINFT 1,832.00 $9.77 $17,890.00
LINFT 2,413.00 $13.03 $31,451.00
LINFT 6,180.00 $8.23 $50,880.00



Number Item # Item Description Units Total Quantity Avgerage Total Dollars

Bid Awarded Unit Price Awarded
3 3382 PVC PIPE-3INCH LINFT 94.00 $15.79 $1,484.30
5 3383 PVC PIPE-4 INCH LINFT 2,209.00 $13.73 $30,328.90
6 3385 PVC PIPE-6 INCH LINFT 8,655.00 $21.99 $190,358.76
5 3387 PVC PIPE-8 INCH LINFT 18,238.00 $21.32 $388,854.22
3 3389 PVC PIPE-10 INCH LINFT 2,079.00 $22.82 $47,448.00
3 3391 PVC PIPE-12 INCH LINFT 10,211.00 $34.73 $354,628.00
1 3425 ADJUSTING WATER VALVE EACH 14.00 $75.00 $1,050.00
4 3431 RELOCATE WATER METER EACH 68.00 $290.29 $19,740.00
1 3432 REMOVE AND RELOCATE METER EACH 59.00 $400.00 $23,600.00
2 3436 REMOVE-REINSTALL FIRE HYDRANT EACH 10.00 $1,025.00 $10,250.00
2 3437 RECONNECT EXISTING SERVICE EACH 23.00 $243.48 $5,600.00
1 3440 FURNISH-INSTALL 6X6X6 DI TEES EACH 9.00 $225.00 $2,025.00
6 3460 TIE-IN TO EXISTING WATER LINE EACH 26.00 $614.62 $15,980.00
3 3464 TIE-IN, 4 INCH EACH 7.00 $642.86 $4,500.00
5 3466 TIE-IN, 6 INCH EACH 39.00 $986.41 $38,470.00
2 3468 TIE-IN, 8 INCH EACH 4.00 $987.50 $3,950.00
1 3470 TIE-IN, 10 INCH EACH 1.00 $800.00 $800.00
3 3472 TIE-IN, 12 INCH EACH 17.00 $2,176.47 $37,000.00
2 3522 GATE VALVE-2 INCH EACH 33.00 $321.33 $10,604.00
1 3523 GATE VALVE-3 INCH EACH 1.00 $500.00 $500.00
3 3524 GATE VALVE-4 INCH EACH 7.00 $453.14 $3,172.00
7 3526 GATE VALVE-6 INCH EACH 87.00 $453.68 $39,470.00
5 3528 GATE VALVE-8 INCH EACH 11.00 $657.09 $7,228.00
2 3530 GATE VALVE-10 INCH EACH 4.00 $1,025.00 $4,100.00
3 3532 GATE VALVE-12 INCH EACH 34.00 $998.82 $33,960.00
1 3536 GATE VALVE-16 INCH EACH 2.00 $325.00 $650.00
1 4700 POLE 30' MTG HT EACH 9.00 $1,100.00 $9,900.00
3 4701 POLE 40' MTG HT EACH 61.00 $1,178.69 $71,900.00
4 4712 POLE 100' MTG HT HIGH MAST EACH 18.00  $16,098.22 $289,768.00
5 4714 POLE 120' MTG HT HIGH MAST EACH 51.00  $16,470.00 $839,970.00
1 4720 BRACKET 4 EACH 9.00 $1,150.00 $10,350.00
2 4730 BRACKET "C" EACH 28.00 $571.43 $16,000.00
3 4740 POLE BASE EACH 52.00 $529.42 $27,530.00
2 4741 POLE BASE IN MEDIAN WALL EACH 26.00 $650.00 $16,900.00
9 4742 POLE BASE-HIGH MAST EACH 69.00 $5,335.31 $368,136.25
2 4750 TRANSFORMER BASE EACH 35.00 $347.14 $12,150.00
8 4760 POLE W/SECONDARY CONTROL EQUIP EACH 12.00 $5,025.08 $60,301.00
1 4761 LIGHTING CONTROL EQUIPMENT EACH 1.00  $26,565.00 $26,565.00
1 4770 HPS LUMINAIRE EACH 9.00 $225.75 $2,031.75
1 4772 HPS LUMINAIRE OFFSET EACH 35.00 $650.00 $22,750.00
9 4773 HPS LUMINAIRE HIGH MAST EACH 610.00 $612.61 $373,692.50
1 4775 NAVIGATION LIGHT 360 DEG GREEN EACH 2.00 $1,700.00 $3,400.00
1 4776 NAVIGATION LIGHT 180 DEG RED EACH 4.00 $1,400.00 $5,600.00
4 4780 FUSED CONNECTORKIT EACH 160.00 $59.76 $9,561.90
1 4790 CONDUIT-1/2 INCH LINFT 30.00 $6.30 $189.00
2 4791 CONDUIT-3/4INCH LINFT 328.00 $5.39 $1,768.00
1 4792 CONDUIT-1INCH LINFT 1,068.00 $7.00 $7,476.00

22 4793 CONDUIT-1 /4 INCH LINFT 14,443.00 $2.33 $33,673.90
3 4794 CONDUIT-12/2 INCH LINFT 1,410.00 $2.62 $3,700.00
23 4795 CONDUIT-2 INCH LINFT 43,847.00 $6.10 $267,481.90
7 4797 CONDUIT-3INCH LINFT 6,720.00 $7.32 $49,223.00
6 4798 CONDUIT-3 /2 INCH LINFT 5,490.00 $13.97 $76,704.40
8 4800 MARKER EACH 131.00 $100.36 $13,147.00
12 4810 JUNCTION BOX EACH 112.00 $287.57 $32,207.50
28 4811 JUNCTION BOX TYPEB EACH 202.00 $300.12 $60,623.75



Number

v
B g2
U w NI

B e

[EY

N
OFRPPFPORFRPOOWNNPAPOCORLPUOERPNNNORARNOOWWOOOOWNRAEARRPMPOWRORPWON

=

=

=

ltem #

Item Description

4820
4821
4830
4831
4832
4833
4834
4835
4836
4837

4842

4850
4860
4861
4862
4863
4871
4880
4882
4883
4884
4885
4805
4900
4910
4911
4912
4913
4914
4916
4920
4925
4928
4930
4940
4942
4950
4960
5026
5598
5953
5954
5955
5956
5960
5966
5980
5982
5985
5986
5989
5990

TRENCHING AND BACKFILLING
OPEN CUT ROADWAY

LOOP WIRE

WIRE-NO. 14

WIRE-NO. 12

WIRE-NO. 8

WIRE-NO. 6

WIRE-NO. 4

WIRE-NOQ. 2

WIRE-NO. 0
CABLE-INTERCONNECT
CABLE-NO. 14/3C

CABLE-NO. 14/5C

CABLE-NO. 14/7C

CABLE-NO. 14/1 PAIR

CABLE-NO. 8/3C DUCTED
CABLE-NO. 6/3C DUCTED
CABLE-NO. 4/3C DUCTED
CABLE-NO. 2/3C DUCTED

POLE-35 FT WOODEN

STEEL STRAIN POLE

SIGNAL PEDESTAL

POST

ANCHOR

MESSENGER-10800 LB

LOOP SAW SLOT AND FILL
PEDESTRIAN DETECTOR
SIGNAL-8 INCH

SIGNAL-12 INCH

SIGNAL-3 SECTION 12 INCH
SIGNAL-4 SECTION 12 INCH
SIGNAL-5 SECTION 12 INCH
SIGNAL-PEDESTRIAN

SIGNAL CONTROLLER-TYPE 170
MASTER CONTROLLER
INTERCONNECT PANEL

BEACON CONTROLLER-2 CIRCUIT
REMOVE LIGHTING

REMOVE, STORE & REINSTALL POLE
REMOVE SIGNAL EQUIPMENT
REMOVE AND REPLACE SIDEWALK
EASTERN WHITE PINE 5-6 FT
SHADE TREES6'-8 HT B&B

TEMP EROSION CONTROL-MULCH
TEMP EROSION CONTROL-SEED
TEMP EROSION CONTROL-BIT MATL
CORRECTIVE SEEDING-SEED
FERTILIZER 10-20-20

FERTILIZER 20-10-10
CORRECTIVE SEEDING-STRAW
CHANNEL CHANGE SEEDING
SEED AND PROTECT, METHOD 1
SEED AND PROTECT, METHOD 2
SPECIAL SEEDING CROWN VETCH
SODDING

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
LINFT 89,531.00 $2.54 $227,627.62
LINFT 1,850.00 $32.83 $60,740.00
LINFT 37,682.00 $.39 $14,759.40
LINFT 98,536.00 $.44 $43,716.97
LINFT 24,930.00 $.37 $9,263.00
LINFT 31,850.00 $.60 $19,010.00
LINFT 46,740.00 $.69 $32,460.40
LINFT 20,500.00 $1.00 $20,535.00
LINFT 37,770.00 $.82 $31,011.00
LINFT 8,400.00 $.95 $7,980.00
LINFT 69,220.00 $2.00 $138,440.00
LINFT 28,385.00 $.43 $12,078.75
LINFT 92,523.00 $.70 $64,736.00
LINFT 2,925.00 $.98 $2,877.00
LINFT 53,420.00 $1.20 $63,847.75
LINFT 4,870.00 $1.91 $9,306.00
LINFT 14,495.00 $2.19 $31,675.00
LINFT 40,450.00 $2.70 $109,087.00
LINFT 42,840.00 $3.50 $149,989.10
EACH 4,00 $937.50 $3,750.00
EACH 190.00 $3,603.69 $684,701.00
EACH 50.00 $697.60 $34,880.00
EACH 60.00 $45.00 $2,700.00
EACH 305.00 $222.02 $67,715.00
LINFT 28,475.00 $3.20 $91,203.75
LINFT 37,908.00 $6.35 $240,871.71
EACH 74.00 $162.03 $11,990.00
EACH 4,00 $247.50 $990.00
EACH 2.00 $495.00 $990.00
EACH 744.00 $339.62 $252,677.00
EACH 2.00 $397.00 $794.00
EACH 26.00 $576.35 $14,985.00
EACH 830.00 $320.98 $266,412.00
EACH 93.00 $7,675.95 $713,863.00
EACH 3.00 $3,328.00 $9,984.00
EACH 100.00 $187.80 $18,780.00
EACH 3.00 $1,598.33 $4,795.00
LP SUM 8.00 $5,281.50 $42,252.00
EACH 7.00 $1,050.00 $7,350.00
EACH 18.00 $4,369.44 $78,650.00
SQYD 5.00 $200.00 $1,000.00
EACH 9.00 $150.00 $1,350.00
EACH 2,137.00 $80.54 $172,110.00
TON 94.50 $384.02 $36,290.25
LB 3,653.00 $1.96 $7,156.45
GAL 8,843.50 $1.97 $17,417.85
LB 3,611.00 $1.50 $5,416.50
TON 530.13 $318.00 $168,578.70
TON 198.75 $314.27 $62,461.50
TON 77.30 $185.00 $14,300.50
SQYD 44,688.00 $.78 $34,697.35
SQYD 26,424.00 $.54 $14,380.45
SQYD 4,221,227.00 $.22 $945,323.34
LB 3,236.00 $16.10 $52,100.20
SQYD 262,674.00 $2.24 $587,454.02
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5992
6216
6400
6405
6406
6407
6410
6411
6412
6413
6414
6415
6426
6427
6436
6440
6448
6451
6463
6471
6490
6491
6500
6501
6821
6918
6998
7300
7302
7303
7304
7305
7306
7307
7308
7309
7310
7311
7312
7313
7314
7315
7316
7317
7318
7319
7320
7321
7322
7323
7324
7325
7326
7327
7328

AGRICULTURAL LIMESTONE
WEIGH STATION VAR MATRIX SIGN
GMSSGALV STEEL TYPEA

SBM ALUMINUM PANEL SIGNS
SBM ALUM SHEET SIGNS .080 INCH
SBM ALUM SHEET SIGNS .125 INCH
STEEL POST TYPE 1

STEEL POST TYPE 2

STEEL POST MILE MARKERS
DELINEATORSWHITE
DELINEATORS AMBER

OSS GALV STEEL CANTILEVER
OSSALUMINUM 70 FT TRUSS
TRENCHING

OSSALUMINUM 75 FT TRUSS
GMSSGALV STEEL TYPEB

SIGN BRIDGE ATTACHMENT BRACKET
REMOVE SIGN SUPPORT BEAM
OSSALUMINUM 120 FT TRUSS
OSSALUMINUM 140 FT TRUSS
CLASS A CONCRETE FOR SIGNS
STEEL REINFORCEMENT FOR SIGNS
PAVE STRIPING-4" TEMPORARY
PAVE STRIPING-4" PERMANENT
JUNCTION BOX TYPE B
CONDUIT-1 1/2 INCH

SIGNAL CONTROL-TYPE 170
SLOPE TOP GROUT PAD
NEOPRENE BEARING PAD TYPE 1
NEOPRENE BEARING PAD TYPE 2
NEOPRENE BEARING PAD TYPE 3
NEOPRENE BEARING PAD TYPE 4
NEOPRENE BEARING PAD TYPE 5
NEOPRENE BEARING PAD TYPE 6
NEOPRENE BEARING PAD TYPE 7
NEOPRENE BEARING PAD TYPE 8
NEOPRENE BEARING PAD TYPE 9
NEOPRENE BEARING PAD TYPE 10
NEOPRENE BEARING PAD TYPE 11
REM CONC CRASHWALL END
REM&REIN DWNSPTS& SPLSH BLKS
EXTRACTING EXISTING PILES
MECHANICAL SPLICE

CONTROL SURVEY

REM EXIST REINF CONCRETE
CONCRETE PATCHING

JACK & SUPPORT BRIDGE SPANS

4 INCH CONDUIT

REMOVE EXIST BRIDGE FLOORING
SHORING

JACK & SUPPORT TRUSS SPAN
PEDESTRIAN HANDRAIL
CLEARING BRIDGE SITE

DETAIL 12

DETAIL K2

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
TON 3,027.04 $24.15 $73,098.19
EACH 2.00  $30,000.00 $60,000.00
LB 83,206.00 $.94 $78,189.78
SQFT 19,680.00 $18.53 $364,734.95
SQFT 1,302.00 $14.30 $18,613.75
SQFT 2,820.00 $15.03 $42,380.73
LINFT 8,596.00 $84.59 $727,125.00
LINFT 9,324.00 $3.90 $36,357.30
EACH 36.00 $116.67 $4,200.00
EACH 1,348.00 $2.51 $3,382.85
EACH 318.00 $2.96 $939.85
EACH 12.00  $13,283.33 $159,400.00
EACH 1.00  $25,000.00 $25,000.00
LINFT 1,204,672.00 $.52 $630,524.06
EACH 1.00  $30,600.00 $30,600.00
LB 133,387.00 $1.31 $174,296.24
EACH 5.00 $3,020.00 $15,100.00
EACH 184.00 $162.17 $29,840.00
EACH 1.00  $53,000.00 $53,000.00
EACH 1.00  $63,000.00 $63,000.00
CUYD 554.39 $357.54 $198,214.05
LB 19,926.00 $1.15 $22,992.45
LINFT 9,750,264.50 $19 $1,872,639.02
LINFT 17,118,112.00 $18  $3,149,530.12
EACH 5.00 $2,000.00 $10,000.00
LINFT 1,256.00 $6.00 $7,536.00
EACH 2.00 $6,000.00 $12,000.00
EACH 28.00 $560.00 $15,680.00
EACH 8.00 $1,000.00 $8,000.00
EACH 32.00 $900.00 $28,800.00
EACH 2.00 $1,050.00 $2,100.00
EACH 8.00 $930.00 $7,440.00
EACH 8.00 $930.00 $7,440.00
EACH 2.00 $880.00 $1,760.00
EACH 2.00 $880.00 $1,760.00
EACH 4,00 $930.00 $3,720.00
EACH 4,00 $930.00 $3,720.00
EACH 24.00 $740.00 $17,760.00
EACH 4,00 $630.00 $2,520.00
EACH 4,00 $1,300.00 $5,200.00
LP SUM 1.00  $23,000.00 $23,000.00
EACH 15.00 $1,000.00 $15,000.00
EACH 688.00 $18.00 $12,384.00
EACH 5.00 $3,600.00 $18,000.00
CUYD 110.00 $350.00 $38,500.00
SQFT 1,110.00 $115.72 $128,448.00
EACH 7.00  $10,000.00 $70,000.00
LINFT 280.00 $10.00 $2,800.00
LP SUM 1.00  $10,000.00 $10,000.00
LP SUM 1.00  $14,000.00 $14,000.00
LP SUM 1.00 $9,000.00 $9,000.00
LINFT 240.00 $42.00 $10,080.00
LP SUM 1.00 $1,800.00 $1,800.00
EACH 1.00 $625.00 $625.00
EACH 1.00 $1,350.00 $1,350.00
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7329
7330
7331
7332
7333
7334
7335
7336
7337
7338
7339
7340
7341
7342
7343
7344
7345
7346
7347
7348
7349
7350
7351
7352
7353
7354
7355
7356
7357
7358
7359
7360
7361
7362
7363
7364
7365
7366
7367
7368
7369
7370
7371
7372
7373
7374
7375
7376
7377
7378
7379
7380
7381
7382
7383

DETAIL P2

DETAIL K4

DETAIL L4

DETAIL F5

DETAIL N5

DETAIL O5

DETAIL PS5

DETAIL A7

DETAIL E8

DETAIL F8

DETAIL D9

DETAIL E9

DETAIL F9

DETAIL G9

DETAIL H9

DETAIL 19

DETAIL X

DETAIL K9

DETAIL L9

DETAIL M9

DETAIL N9

DETAIL O9

DETAIL P9

DETAIL AA

DETAIL BB

DETAIL HH

DETAIL 1l

DETAIL F13

DETAIL G13

EPOXY INJECTION OF CRACKS
REMOVE ABANDONED CONDUIT
DETAIL CGL

REMOVE EXISTING GASLINE
STRINGER REPAIR DETAIL Al
STRINGER REPAIR DETAIL A2
STRINGER REPAIR DETAIL A3
MISC. REPAIR DETAIL A4

MISC. REPAIR DETAIL A5

MISC. REPAIR DETAIL A6

MISC. REPAIR DETAIL A7

MISC. REPAIR DETAIL A8

MISC. REPAIR DETAIL A9

STUB DETAIL A10

FLOORBEAM REPAIR DETAIL A1l
MAJOR REPAIRAT PIER 3

PIER 1 MODIFICATION
FLOORBEAM REPAIR DETAIL B1
FLOORBEAM REPAIR DETAIL B2
FLOORBEAM REPAIR DETAIL B3
MISC. REPAIR DETAIL B4

MISC. REPAIR DETAIL B5

MISC. REPAIR DETAIL B6

MISC. REPAIR DETAIL B7

MISC. REPAIR DETAIL B8

RIVET REPLACEMENT DETAIL B9

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 1.00 $1,862.00 $1,862.00
EACH 1.00 $625.00 $625.00
EACH 1.00 $1,872.00 $1,872.00
EACH 1.00 $452.00 $452.00
EACH 200  $19,681.00 $39,362.00
EACH 2.00 $6,317.00 $12,634.00
EACH 2.00 $6,317.00 $12,634.00
EACH 1.00 $751.00 $751.00
EACH 1.00 $372.00 $372.00
EACH 1.00 $751.00 $751.00
EACH 2.00 $5,120.00 $10,240.00
EACH 2.00 $5,120.00 $10,240.00
EACH 200 $12,367.00 $24,734.00
EACH 200 $11,702.00 $23,404.00
EACH 200  $19,947.00 $39,894.00
EACH 200  $19,482.00 $38,964.00
EACH 200 $12,367.00 $24,734.00
EACH 200 $12,367.00 $24,734.00
EACH 2.00 $5,119.00 $10,238.00
EACH 2.00 $5,120.00 $10,240.00
EACH 4,00 $5,718.00 $22,872.00
EACH 200  $15,692.00 $31,384.00
EACH 400 $10,971.00 $43,884.00
EACH 10.00 $838.00 $8,380.00
EACH 9.00 $835.00 $7,515.00
EACH 39.00 $648.00 $25,272.00
EACH 8.00 $648.00 $5,184.00
EACH 8.00 $2,244.00 $17,952.00
EACH 4,00 $2,227.00 $8,908.00
LINFT 36.00 $126.00 $4,536.00
LP SUM 1.00 $1,995.00 $1,995.00
EACH 20.00 $718.00 $14,360.00
LP SUM 100  $21,609.00 $21,609.00
EACH 3.00 $621.00 $1,863.00
EACH 7.00 $836.00 $5,852.00
EACH 1.00 $1,250.00 $1,250.00
EACH 5.00 $465.00 $2,325.00
EACH 7.00 $684.00 $4,788.00
EACH 2.00 $432.00 $864.00
EACH 1.00 $798.00 $798.00
EACH 2.00 $798.00 $1,596.00
LP SUM 1.00 $838.00 $838.00
EACH 6.00 $1,241.00 $7,446.00
EACH 24.00 $2,255.00 $54,120.00
LP SUM 100  $48,538.00 $48,538.00
LP SUM 100 $15,692.00 $15,692.00
EACH 72.00 $3,583.00 $257,976.00
EACH 20.00 $455.00 $9,100.00
EACH 9.00 $895.00 $8,055.00
EACH 3.00 $461.00 $1,383.00
EACH 4,00 $698.00 $2,792.00
EACH 2.00 $831.00 $1,662.00
EACH 30.00 $612.00 $18,360.00
EACH 3.00 $621.00 $1,863.00
EACH 940.00 $47.50 $44,650.00
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Number Item # Item Description Units Total Quantity Avgerage Total Dollars

Bid Awarded Unit Price Awarded
1 7384 MISC. REPAIR DETAIL B10 EACH 1.00 $665.00 $665.00
1 7385 STRINGER REPAIR DETAIL B11 EACH 42.00 $621.00 $26,082.00
1 7386 STRINGER REPAIR DETAIL B12 EACH 5.00 $665.00 $3,325.00
1 7387 STUB DETAIL B13 EACH 12.00 $344.00 $4,128.00
1 7388 STUB DETAIL B14 EACH 6.00 $1,297.00 $7,782.00
1 7389 STRINGER REPAIR DETAIL B15 EACH 6.00 $798.00 $4,788.00
1 7390 MISC. REPAIR DETAIL B16 EACH 6.00 $1,175.00 $7,050.00
1 7391 MAJOR REPAIRAT L42 & L86 LPSUM 1.00 $237,000.00 $237,000.00
1 7392 STRINGER REPAIR DETAIL C1 EACH 5.00 $638.00 $3,190.00
1 7393 MISC. REPAIR DETAIL C2 LPSUM 1.00 $5,718.00 $5,718.00
1 7394 MISC. REPAIR DETAIL C3 EACH 1.00 $366.00 $366.00
1 7395 FLOORBEAM REPAIR DETAIL C4 EACH 1.00 $585.00 $585.00
1 7396 FLOORBEAM REPAIR DETAIL C5 EACH 4.00 $1,961.00 $7,844.00
1 7397 STRINGER REPAIR DETAIL C6 EACH 42.00 $2,033.00 $85,386.00
1 7398 FLOORBEAM REPAIR DETAIL C7 EACH 7.00 $1,774.00 $12,418.00
1 7399 MAJOR REPAIR AT PIER 10 LPSUM 1.00  $42,155.00 $42,155.00
1 7400 SOUTH ABUTMENT MODIFICATIONS LPSUM 1.00  $10,545.00 $10,545.00
1 7401 EXODERMIC BRIDGE DECK SQFT 72,700.00 $39.75  $2,889,825.00
1 7402 BRIDGE RAIL AND CURB LINFT 6,370.00 $137.60 $876,512.00
1 7403 STRIP SEAL EXPANSION JOINT LINFT 395.00 $94.00 $37,130.00
2 7404 REPLACE JOINT LINFT 162.00 $209.88 $34,000.00
1 7405 RECONSTRUCT BARRIER LINFT 317.00 $85.00 $26,945.00
1 7406 REMOVE BRIDGE RAIL LPSUM 1.00  $85,108.00 $85,108.00
2 7408 SANDBLAST FINISH SQYD 1,474.00 $32.00 $47,168.00
1 7409 PRECAST CONCRETE COPING LINFT 74.00 $100.00 $7,400.00
1 7410 PRECAST CONCRETE PEDESTALS EACH 8.00 $600.00 $4,800.00
1 7411 ELASTOMERIC BEARING PADS EACH 27.00 $110.00 $2,970.00
1 7412 RETROFIT A EACH 152.00 $700.00 $106,400.00
1 7413 RETROFIT B EACH 46.00 $600.00 $27,600.00
2 7414 RETROFIT C EACH 6.00 $2,298.67 $13,792.00
1 7415 RETROFIT D EACH 2.00 $1,872.00 $3,744.00
2 7416 RETROFIT E EACH 78.00 $1,330.77 $103,800.00
1 7417 RETROFIT J EACH 4.00 $2,500.00 $10,000.00
1 7418 RETROFIT K EACH 8.00  $12,500.00 $100,000.00
5 7420 BAR SPLICE-PHASE CONSTRUCTION EACH 5,733.00 $1.99 $11,412.38
1 7421 REPLACE BEAM OPTION A LINFT 25.00 $300.00 $7,500.00
1 7426 DRILLED SHAFTS-COM 72" LINFT 1,271.60 $1,300.00  $1,653,080.00
1 7430 DRILLED SHAFTS-SR 72" LINFT 648.40 $1,600.00  $1,037,440.00
1 7432 DRILLED SHAFT LOAD TESTS EACH 2.00 $130,000.00 $260,000.00
1 7434 POST-TENSIONING TENDONS-BARS LB 5,288.00 $3.00 $15,864.00
1 7435 POST-TENSIONING TENDONS-STRAND LB 73,737.00 $5.50 $405,553.50
1 7436 STAY CABLES LB 699,696.00 $7.50  $5,247,720.00
1 7437 TEXASHEAVY TRUCK RAIL LINFT 4,194.00 $52.00 $218,088.00
1 7438 TOWER ACCESS LPSUM 1.00 $190,000.00 $190,000.00
1 7440 CPM SCHEDULING LPSUM 1.00  $10,000.00 $10,000.00
1 7441 TECHNIQUE SHAFTS EACH 400  $85,000.00 $340,000.00
1 7442 OVERHEAD SERVICE LPSUM 1.00 $3,500.00 $3,500.00
1 7443 MAIN PANEL LPSUM 1.00 $3,300.00 $3,300.00
1 7444 PANEL ENCLOSURE LPSUM 1.00 $9,600.00 $9,600.00
1 7446 POLE 35 MTGHT 12' BKT ALUM EACH 34.00 $1,680.00 $57,120.00
2 7448 REMOVE HANDRAIL LPSUM 2.00 $4,000.00 $8,000.00
1 7452 METAL HALIDE LUMIN 400 WATT EACH 34.00 $330.00 $11,220.00
1 7453 CONNECTORKIT EACH 80.00 $90.00 $7,200.00
1 7454 PULL BOX 2'’X2'X2-6"D EACH 4.00 $1,000.00 $4,000.00
1 7455 WIRE-NO.10 LINFT 10,000.00 $.50 $5,000.00
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7456
7457
7458
7461
7463
7464
7465
7466
7468
7469
7470
7472
7473
477
7478
7479
7481
7482
7483
7484
7487
7488
7489
7490
7492
7495
7496
7497
7498
7499
7500
7501
7502
7503
7504
7505
7506
7507
7508
7509
7510
7511
7512
7513
7514
7515
7516
8001
8002
8016
8019
8020
8033
8036
8037

CONDUIT EXP JOINTS (2")

WALL PACK LUMIN 175 WATT

25 KVA TRANS

WIRE-NO.1

2 GANG CAST J}BOX

3 GANG CAST J}BOX

5/8"X16" AIR TERMINALS

24"X48" COPPER GR PLATES
3/4"X10' CU CLAD ST CRO ROD
1/2"X18" STAINLESS ST RODS
1/2"X24" STAINLESS ST RODS

RED AVIATION OBSTRUCT BEACON
AVIATION BEACON CONTR PANEL
START-STOP PUSH BUTTONS
COMBINATION STARTER

EXHAUST FAN

NO.4/0 HVY DUTY ALUM CABLE
CONDUIT-1" LIQUID TIGHT FLEX
MID POINT LIGHTS

FRP REINFORCEMENT
CONCRETE-CLASS AAA-TW-5500 PS
STEEL FINGER EXPANSION JOINTS
TEST PILES-HP 12 X 53

TEST PILESHP 14 X 73

DRILLED SHAFTS-COM 96"
SUBSURFACE EXLORATION BORINGS
CONC CLASS AAA-SUPERSTRUC-7KS
POST TENSIONING-DECK LOGITUDIN
PTFE BEARING ASSEMBL (16"x32")
FORCE REGULATING UNITS
REPLACE JOINT 1 /2"

REPLACE JOINT 2"

WIRE KCMIL 660V THWN

LIGHTING CONTACTOR/CONTROLS
SERV. ENCLSR. FNDTN.

SERVICE GROUNDING

MISC ELECTRICAL

JCT BOX 18x 8x 6

TOWER PANEL 100 AMP

120V RECEPTACLE

240V 30 AMP RECEPTACLE

6x6x4 CAST IRON JCT BOX W/PLA
100 W STRUT LIGHT

52" CONDUIT LIQUID TIGHT FLEX
#2 COPPER ROPE

BOND TERM, SPLICES, CLAMPSETC
96" DRILLED SHAFT ROCK
STRUCTURE EXCAVATION-COMMON
STRUCTURE EXCAV-SOLID ROCK
REINF CONC SLOPE WALL-6 INCH
CYCLOPEAN STONE RIP RAP
CRUSHED AGGREGATE SLOPE PROT
TEST PILES

COFFERDAM-PIER 6
COFFERDAM-PIER 1

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 24.00 $140.00 $3,360.00
EACH 80.00 $280.00 $22,400.00
EACH 4,00 $2,000.00 $8,000.00
LINFT 12,200.00 $1.50 $18,300.00
EACH 36.00 $45.00 $1,620.00
EACH 2.00 $20.00 $40.00
EACH 16.00 $130.00 $2,080.00
EACH 16.00 $950.00 $15,200.00
EACH 12.00 $90.00 $1,080.00
EACH 8.00 $125.00 $1,000.00
EACH 4,00 $135.00 $540.00
EACH 4,00 $700.00 $2,800.00
EACH 2.00 $5,000.00 $10,000.00
EACH 4,00 $200.00 $800.00
EACH 4,00 $960.00 $3,840.00
EACH 4,00 $1,400.00 $5,600.00
LINFT 200.00 $5.00 $1,000.00
LINFT 40.00 $14.00 $560.00
EACH 4,00 $1,300.00 $5,200.00
LP SUM 1.00 $4,000.00 $4,000.00
CUYD 5,486.80 $750.00 $4,115,100.00
LINFT 97.00 $1,400.00 $135,800.00
LINFT 95.00 $36.00 $3,420.00
LINFT 126.00 $40.00 $5,040.00
LINFT 311.10 $1,500.00 $466,650.00
EACH 6.00 $9,000.00 $54,000.00
CUYD 3,987.00 $500.00  $1,993,500.00
LB 376,846.00 $2.20 $829,061.20
EACH 4,00 $9,000.00 $36,000.00
EACH 8.00  $18,000.00 $144,000.00
LINFT 411.00 $166.30 $68,350.00
LINFT 253.00 $110.47 $27,950.00
LINFT 600.00 $5.00 $3,000.00
LP SUM 1.00 $3,400.00 $3,400.00
LP SUM 1.00 $1,200.00 $1,200.00
LP SUM 1.00 $1,000.00 $1,000.00
LP SUM 1.00 $1,500.00 $1,500.00
EACH 34.00 $625.00 $21,250.00
EACH 4,00 $3,000.00 $12,000.00
EACH 28.00 $70.00 $1,960.00
EACH 8.00 $90.00 $720.00
EACH 64.00 $160.00 $10,240.00
EACH 8.00 $400.00 $3,200.00
LINFT 28.00 $40.00 $1,120.00
LINFT 8,200.00 $5.00 $41,000.00
LP SUM 1.00  $12,000.00 $12,000.00
LINFT 76.90 $2,000.00 $153,800.00
CUYD 33,835.20 $15.11 $511,156.00
CUYD 7,029.60 $36.12 $253,927.00
SQYD 808.00 $52.00 $42,016.00
TON 8,913.00 $24.44 $217,867.00
TON 1,453.00 $20.38 $29,608.00
LINFT 2,748.00 $32.60 $89,571.00
LP SUM 1.00 $750,000.00 $750,000.00
LP SUM 1.00 $1.00 $1.00
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8043
8046
8050
8060
8094
8095
8100
8102
8103
8104
8109
8150
8151
8160
8170
8257
8266
8269
8305
8310
8410

8435
8469
8470
8471
8472
8500
8504
8510
8526
8534
8535
8540
8549
8551
8632
8633
8634
8635
8639
8651
8652
8653
8654
8655
8662
8663
8707
8711
8752
8801
8802
8805
8806

COFFERDAM-PIER 5

PILES-STEEL HP12X53

PILES-STEEL HP14X73
PILES-PRECAST CONCRETE-14 INCH
PILE POINTS-12 INCH

PILE POINTS-14 INCH
CONCRETE-CLASS A
CONCRETE-CLASSD
CONCRETE-CLASS D MODIFIED
CONCRETE-CLASS AA
CONCRETE-CLASS A FOUND SEAL
STEEL REINFORCEMENT

STEEL REINF-EPOXY COATED
STRUCTURAL STEEL

SHEAR CONNECTORS

HANDRAIL, PEDESTRIAN ALUMINUM
BRIDGE LIGHTING

ELECTRICAL CONDUIT

REMOVE EXISTING REINF CONCRETE
REMOVE EXISTING SUPERSTRUCTURE
LOW FLOW DIVERSION CURB

CLEAN & PAINT STRUCTURAL STEEL
JACK & SUPPORT BRIDGE SPANS
EXPANSION DAM-1 1/2" NEOPRENE
EXPANS ON DAM-2 INCH NEOPRENE
EXPANSION DAM-2 1/2" NEOPRENE
EXPANS ON DAM-4 INCH NEOPRENE
APPROACH SLAB

EPOXY SAND SLURRY

REM EPOXY BIT FOREIGN OVERLAY
CONC CLASSAA FULL DEPTH PATCH
CONCRETE OVERLAY-LATEX

CONC OVERLAY-PORTLAND CEMENT
JOINT SEALING

BLAST CLEANING

MACHINE PREP OF EXISTING SLAB
PRECAST PC | BEAM TYPE Il
PRECAST PC | BEAM TYPE IlI
PRECAST PC | BEAM TYPE IV
PRECAST 66 INCH PCI BEAM-MOD
PRECAST 84 INCH PCI BEAM-MOD
PRECAST PC BOX BEAM, B12-48
PRECAST PC BOX BEAM, B17-48
PRECAST PC BOX BEAM, B21-48
PRECAST PC BOX BEAM, B27-48
PRECAST PC BOX BEAM, B33-48
PRECAST PC BOX BEAM, CB17-48
PRECAST PC BOX BEAM, CB21-48
WATER GATE, TYPE 3

CHAIN LINK FENCE-6 FT

PAINT CLEARANCE GAUGES
GUARDRAIL-STEEL W BM-SFACE BR
GUARDRAIL-STEEL W BM-SFACE CH
GUARDRAIL-BRIDGE CASE |
GUARDRAIL-BRIDGE CASE I-A

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
LP SUM 1.00 $700,000.00 $700,000.00
LINFT 6,262.00 $29.97 $187,678.15
LINFT 57,107.00 $24.36  $1,391,142.00
LINFT 7,714.00 $31.10 $239,940.00
EACH 68.00 $98.09 $6,670.00
EACH 28.00 $150.00 $4,200.00
CUYD 32,544.79 $309.46 $10,071,310.51
CUYD 15.00 $600.00 $9,000.00
CUYD 1.72 $500.00 $860.00
CUYD 22,486.70 $383.44  $8,622,333.41
CUYD 2,498.80 $400.00 $999,520.00
LB 4,417,412.70 $.61 $2,710,629.88
LB 5,667,567.00 $.63  $3,590,985.76
LB 7,922,063.00 $1.23  $9,742,263.00
LP SUM 7.00 $25,025.29 $175,177.00
LINFT 229.00 $100.00 $22,900.00
LP SUM 100 $11,117.00 $11,117.00
LP SUM 400 $10,611.25 $42,445.00
LP SUM 16.00 $83,718.75  $1,339,500.00
LP SUM 8.00  $34,462.50 $275,700.00
LP SUM 3.00 $1,333.33 $4,000.00
LP SUM 42.00 $190,940.57  $8,019,503.89
LP SUM 200  $10,250.00 $20,500.00
LINFT 758.00 $75.40 $57,155.00
LINFT 885.00 $89.82 $79,488.00
LINFT 183.00 $135.00 $24,705.00
LINFT 924.00 $145.56 $134,500.00
SQYD 1,677.00 $112.55 $188,753.40
SQYD 8,829.90 $20.90 $184,528.70
SQYD 20,549.00 $11.23 $230,798.50
CUYD 226.30 $522.65 $118,275.00
CUYD 2,739.60 $762.74  $2,089,611.00
CUYD 43.00 $850.00 $36,550.00
LINFT 11,488.30 $5.55 $63,791.50
SQYD 65,373.00 $4.02 $262,983.00
SQYD 36,006.00 $12.79 $460,390.60
LINFT 1,790.50 $98.62 $176,578.00
LINFT 7,013.30 $91.32 $640,459.24
LINFT 11,300.50 $97.68  $1,103,851.10
LINFT 3,530.60 $112.00 $395,427.20
LINFT 1,840.50 $160.00 $294,480.00
LINFT 928.80 $141.44 $131,366.60
LINFT 1,015.70 $138.90 $141,083.98
LINFT 1,680.20 $127.36 $213,986.25
LINFT 1,294.00 $135.49 $175,323.20
LINFT 3,241.70 $142.03 $460,424.30
LINFT 504.00 $146.00 $73,584.00
LINFT 1,724.40 $135.75 $234,090.60
EACH 1.00 $2,500.00 $2,500.00
LINFT 2,841.00 $16.01 $45,493.76
LP SUM 1.00 $8,000.00 $8,000.00
LINFT 138.00 $25.00 $3,450.00
LINFT 2,624.00 $49.90 $130,931.08
LINFT 37.50 $25.00 $937.50
LINFT 100.00 $25.00 $2,500.00
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Number Item # Item Description Units Total Quantity Avgerage Total Dollars

Bid Awarded Unit Price Awarded
1 8810 PRECAST CONC BRIDGE RAIL BLOCK EACH 4.00 $500.00 $2,000.00
1 8812 GUARDRAIL RADIUSELEMENTS LINFT 287.50 $10.00 $2,875.00
5 8820 DRAIN PIPE-6 INCH LINFT 4,869.00 $48.46 $235,936.00
1 8821 DRAIN PIPE-8 INCH LINFT 950.00 $58.00 $55,100.00
2 9000 CRASH CUSHTY VI-T(INSTALL) EACH 4.00 $6,750.00 $27,000.00
1 9001 TEMPBARRWALL TY 9M(INST&REM) LINFT 240.00 $25.00 $6,000.00
1 9002 CRASH CUSHTY VI-T(INST&REM) EACH 1.00 $1,000.00 $1,000.00
1 9003 CONC MED BARR (INSTALL) LINFT 200.00 $12.30 $2,460.00
6 9004 PAVEMENT STRIPING 6" PERM LINFT 279,773.00 $.32 $88,188.95
1 9005 BEND 11 /4 DEG-12" EACH 4.00 $90.00 $360.00
1 9006 BEND 22 1/2 DEG-12" EACH 1.00 $105.00 $105.00
2 9007 BEND 45 DEG-12" EACH 26.00 $90.23 $2,346.00
1 9008 BEND 11 /4 DEG-8"' EACH 3.00 $138.00 $414.00
2 9009 BEND 45 DEG-6" EACH 7.00 $67.14 $470.00
2 9010 BEND 90 DEG-6" EACH 5.00 $69.00 $345.00
1 9011 REDUCER 12" X 8" EACH 1.00 $125.00 $125.00
2 9012 REDUCER 12" X 6" EACH 2.00 $200.00 $400.00
2 9013 ANCHOR TEE 12" X 6" EACH 7.00 $197.14 $1,380.00
1 9014 ANCHORTEE 8" X 6" EACH 1.00 $150.00 $150.00
1 9015 TEE 12" X 12" EACH 2.00 $200.00 $400.00
1 9016 RELOC 1" SERVICE EACH 1.00 $1,000.00 $1,000.00
1 9017 RELOC 2" SERVICE EACH 1.00 $1,200.00 $1,200.00
1 9018 RELOC 6" SERVICE EACH 1.00 $1,500.00 $1,500.00
1 9019 DISCONT 8" SERVICE EACH 1.00 $1,400.00 $1,400.00
1 9020 TIE-IN 12" EACH 4.00 $1,800.00 $7,200.00
1 9021 TIE-IN 8" EACH 1.00 $1,500.00 $1,500.00

10 9022 WB PAINT STRIPING Y - 4" LIN Ml 25,793.19 $166.05  $4,283,052.40
10 9023 WB PAINT SPRIPING W - 4" LIN Ml 17,696.97 $158.14  $2,798,598.91
2 9024 PAINTED HANDICAP LOGO EACH 29.00 $19.74 $572.50
1 9025 REM & RESET PARKING CURBS EACH 61.00 $9.00 $549.00
1 9026 MODIFY EXIST ABUTMENT CAP EACH 2.00 $4,500.00 $9,000.00
1 9027 PPC DECK UNIT - B17 - 48 LINFT 234.00 $137.00 $32,058.00
3 9028 COARSE AGGREGATE TON 406.00 $19.86 $8,062.00
5 9029 CRIBBING (INSTALL) SQFT 8,420.00 $2.57 $21,670.00
21 9030 LITTER REMOVAL CL MLE 7,228.50 $172.96  $1,250,205.70
2 9031 MOWING OF SLOPES ACRE 168.50 $185.61 $31,275.00
19 9032 WATER FILLED BARRIER LINFT 17,179.00 $35.53 $610,323.50
4 9033 EXPAN JOINT REPLACE 2" LINFT 177.70 $279.85 $49,730.00
2 9034 PRE DERBY LITTER REMOVAL CL MLE 92.60 $200.00 $18,520.00
1 9035 EXPAN JOINT REPLACE STRIP SEAL LINFT 280.20 $350.00 $98,070.00
7 9036 REMOVE TREE & BRUSH EACH 223.00 $575.01 $128,228.00
5 9037 PIEZOELECTRIC SENSOR (CL I1) EACH 56.00 $1,171.25 $65,590.00
2 9038 GALV STEEL CABINET EACH 60.00 $370.25 $22,215.00
2 9039 ROCK REPLACEMENT TON 11,008.00 $10.02 $110,311.00
1 9040 GEOSYNTHETIC CLAY LINER SQYD 409.00 $3.71 $3,562.39
1 9041 GEOTEXTILE FABRIC WOVEN SQYD 409.00 $3.35 $1,370.15
1 9042 REM & RECONSTRUCT G/R LINFT 300.00 $7.00 $2,100.00
1 9043 MAGNETIC PROBE DETECTOR EACH 14.00 $632.00 $8,848.00
1 9044 EXPAN JOINT REPLACE-COMP SEAL LINFT 176.00 $250.00 $44,000.00
5 9045 REM PCC PAVEMENT SQYD 5,812.00 $28.33 $164,633.60
2 9046 REL TEMP CONC MED BARRTY 9M LINFT 810.00 $5.56 $4,500.00
1 9047 PCC PAVE/24 11" SQYD 444.00 $75.00 $33,300.00
1 9048 LAB ANALYSIS EACH 10.00 $200.00 $2,000.00
1 9049 TEMP CONC MED BARTY 9L LINFT 300.00 $10.00 $3,000.00
1 9050 BRIDGE HANDRAIL REPAIR LINFT 123.00 $120.00 $14,760.00
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9051
9052
9053
9054
9055
9056
9057
9058
9059
9060
9061
9062
9063
9064
9065
9066
9067
9068
9069
9070
9071
9089
9090
9091
9092
9093
9094
9095
9097
9098
9099
9100
9101
9102
9105
9106
9107
9108
9109
9110
9111
9112
9113
9114
9115
9116
9119
9120
9121
9122
9123
9124
9125
9126
9127

SIDEWALK REPAIR

SLOTTED DRAIN 1 1/2"
NON-SLOTTED DRAIN 1 /2"

PREC CONC RET WALL SYSTEM
BORE & JACK ENCASEMENT PIPE
MANHOLE 4 DIAMETER

DROP MANHOLE 4' DIAMETER
PRECAST CONC BOX SECT 4' X 3
PRECAST CONC BOX SECT 4' X 4
PRECAST CONC BOX SECT 6' X 6'
EXPOSED AGG ENTRANCE PAVEMENT
STRAW BALE SILT FENCE

REM 4" ASBESTOS CEMENT W/L
MOWING, TRIMMING,& LITTER REM
RUT LESSENING MODIFIER

CLAY SOIL CAP

REM LIP CURB & GUTTER

BIT CONC BASE CL | (MOD)

BIT CONC SURF CL 1-40/20 (MOD)
ADJUST GRATE

ADJUST CURB BOX INLET

BIT CONC SURF CL N-30 (MOD)
BIT CONC BASE CL | (MOD)

BIT CONC SURF CL |-0 (MOD)

BIT CONC BINDER CL 1-0 (MOD)
BIT CONC SURF CL 1-20/30(SLAG)
BIT CONC SURF CL I-0 (SLAG)

BIT CONC SURF CL 1-20/30 (MOD)
DUR PREFOR PMENT MARK TP 4"
ROADWAY BARRIER SPECIAL
CONCRETE CURB

BUTTERFLY VALVE 12"
TEMPORARY STRIPING TAPE
TEMPORARY CONSTRUCTION SIGNS
BIT CONC SURF CL AK/S(SLAG)
SIDEWALK RAMPTYPE 1
SIDEWALK RAMP TYPE 2
SIDEWALK RAMP TYPE 3
SIDEWALK RAMP TYPE 4
THERMO CROSSWALK LN 6" WHITE
THERMO STOP BARS 24" WHITE
THERMO ARROW WHITE
THERMO CURV ARROW WHITE
THERMO COMB ARROW WHITE
THERMO "ONLY" WHITE

BIT CONC SURF CL AK/B (MOD)
BIT CONC SURF CL AK/A (MOD)
BIT CONC SURF CL AK/A(MOD)SLAG
PAVE MARK TYPV W/R

REM & REL LIGHT STANDARDS
SAW, CUT, & SEAL BIT SURF

REM & REP GASLINE SUP BRACK
ASPHALT REPLACEMENT
LIMESTONE SLAB-SCUPPER WALL
LIMESTONE SLAB-RET WALL CAP

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
LINFT 64.50 $56.00 $3,612.00
LINFT 2,700.00 $9.50 $25,650.00
LINFT 160.00 $9.50 $1,520.00
SQFT 348.00 $25.00 $8,700.00
LINFT 135.00 $370.00 $49,950.00
EACH 1.00 $1,800.00 $1,800.00
EACH 1.00 $2,000.00 $2,000.00
LINFT 41.00 $215.00 $8,815.00
LINFT 41.00 $236.00 $9,676.00
LINFT 14.00 $368.00 $5,152.00
SQYD 35.00 $50.00 $1,750.00
LINFT 1,074.00 $3.00 $3,222.00
LINFT 2,285.00 $11.42 $26,100.00
ACRE 73.68 $326.47 $24,055.30
EACH 420,947.00 $6.23  $2,623,533.79
CUYD 2.00 $10.00 $20.00
LINFT 4,584.00 $5.82 $26,678.88
TON 4,817.00 $36.53 $175,976.61
TON 14,653.00 $41.69 $610,880.85
EACH 4,00 $350.00 $1,400.00
EACH 1.00 $400.00 $400.00
TON 19,461.00 $40.23 $782,908.16
TON 7,208.00 $35.63 $256,855.50
TON 11,894.00 $41.20 $489,990.12
TON 7,137.00 $30.12 $214,940.05
TON 394.00 $48.11 $18,955.34
TON 3,331.00 $28.99 $96,565.69
TON 41,060.00 $39.76  $1,632,531.11
LINFT 13,300.00 $3.66 $48,678.00
LINFT 94.70 $172.72 $16,356.58
LINFT 1,031.00 $32.46 $33,470.00
EACH 10.00 $1,188.00 $11,880.00
LINFT 3,190.00 $.54 $1,722.60
SQFT 600.00 $33.25 $19,950.00
TON 210.00 $40.93 $8,595.30
EACH 54.00 $750.59 $40,532.00
EACH 2.00 $1,500.00 $3,000.00
EACH 9.00 $961.11 $8,650.00
EACH 4,00 $900.00 $3,600.00
LINFT 13,202.00 $1.60 $21,066.96
LINFT 4,707.00 $4.87 $22,934.20
EACH 41.00 $132.98 $5,452.20
EACH 272.00 $143.28 $38,973.00
EACH 23.00 $199.57 $4,590.00
WORD 49.00 $216.28 $10,597.50
TON 21,532.00 $44.20 $951,814.75
TON 107,982.00 $36.21  $3,909,591.76
TON 2,062.00 $40.93 $84,397.66
EACH 19,858.00 $24.09 $478,418.22
EACH 3.00 $1,700.00 $5,100.00
LINFT 69,360.00 $4.07 $282,012.25
EACH 20.00 $299.00 $5,980.00
LINFT 70.00 $20.00 $1,400.00
TON 5.00 $275.00 $1,375.00
TON 23.00 $400.00 $9,200.00
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9128
9129
9130
9131
9132
9133
9134
9135
9136
9137
9139
9141
9142
9143
9144
9145
9146
9147
9148
9149
9150
9151
9152
9153
9154
9155
9156
9157
9158
9159
9160
9161
9162
9163
9164
9165
9166
9167
9168
9169
9170
9171
9172
9173
9174
9175
9176
9177
9178
9179
9180
9181
9182
9183
9184

LIMESTONE SLAB-SLOPE PROTECT
LEAKAGE SAMPLING ASSEMBLY
SPREAD STOCKPILED TOPSOIL
GEOGRID ROADBED STAB

STEEL ENCASE PIPE - 20"

SOIL REPLACEMENT (COMPACT)
DRAINAGE BLANKET

TOE DRAIN

PCC PAVEMENT/24 - 9"

REM STANDARD MEDIAN
DROPBOX INLET TY 12A (MOD)
TAPSLEEVE & VALUE 12" x 12"
WATERSTOP - 12"

CUT, CAP, & BLOCK - 12"

EXTRA FOR DROP ON MANHOLE
SANITARY SEWER MANHOLE-6-8
SANITARY SEWER MANHOLE-8-10
SANITARY SEWER MANHOLE-10-12
6-8 CUT 12" SEWER

8-10' CUT 12" SEWER

10-12' CUT 12" SEWER

6-8' CUT 10" SEWER

8-10' CUT 10" SEWER

10-12' CUT 10" SEWER

6-8' CUT 8" SEWER

8-10' CUT 8" SEWER

10-12' CUT 8" SEWER

DUCTILE IRON FITTINGS

PCC PAVE/24-12" NON REINF
SAW-CLEAN-SEAL RANDOM CRACKS
CRASH CUSH TY VI-T(INSTALL)
TEMPLIGHTING

TEMP SGNING

CLEAN BRIDGE END DRAIN & CULV
PLANK FENCE

DRAINAGE STRUCTURE

RESTORE DITCH PROFILE

MILLING CURB

MILLING PAVEMENT

RELIEF JOINT/TRANSVERSE DRAIN
TEMP CONC MED BARR

TEMP CONC MED BARR-RELOC

BIT CONC BASE CL CK

DRAINAGE LAY ER/BOND-BREAKER
PERF PIPE 4" HDWL

BIT CONC SURF CL AK/A(MOD/EXP)
PAVE MARK TY V W/R (INSTALL)
THERM PAVE MARK 6" W

THERM PAVE MARK 6" Y

PCC PAVE/24 - 4"

BIT SCRATCH COURSE

REMOVE FIN-DRAIN

REINF ROADBED-TENSAR GEO S5-1
WALL MOUNTED HANDRAIL

PVC PIPE - 15"

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
TON 408.00 $105.00 $42,840.00
EACH 1.00 $1,100.00 $1,100.00
CUYD 9,337.00 $8.50 $79,364.50
SQYD 34,233.00 $3.49 $119,307.40
LINFT 372.00 $114.29 $42,517.00
CUYD 19,582.00 $3.60 $70,495.20
TON 4,291.00 $12.50 $53,637.50
TON 649.00 $12.00 $7,788.00
SQYD 834.00 $80.00 $66,720.00
SQYD 2,619.00 $23.59 $61,782.21
LINFT 60.00 $210.00 $12,600.00
EACH 6.00 $3,000.00 $18,000.00
EACH 200 $11,695.00 $23,390.00
EACH 3.00 $1,600.00 $4,800.00
EACH 2.00 $900.00 $1,800.00
EACH 2.00 $1,100.00 $2,200.00
EACH 2.00 $1,200.00 $2,400.00
EACH 2.00 $1,500.00 $3,000.00
LINFT 10.00 $30.00 $300.00
LINFT 10.00 $35.00 $350.00
LINFT 10.00 $40.00 $400.00
LINFT 591.00 $25.00 $14,775.00
LINFT 519.00 $30.00 $15,570.00
LINFT 279.00 $35.00 $9,765.00
LINFT 183.00 $20.00 $3,660.00
LINFT 37.00 $25.00 $925.00
LINFT 5.00 $30.00 $150.00
LB 1,325.00 $3.85 $5,100.00
SQYD 3,340.00 $87.30 $291,582.00
LINFT 16,376.00 $1.85 $30,276.80
EACH 6.00 $2,500.00 $15,000.00
LP SUM 100 $12,865.00 $12,865.00
SQFT 320.00 $15.00 $4,800.00
EACH 4,00 $3,000.00 $12,000.00
LINFT 588.00 $17.75 $10,437.00
LINFT 30.00 $1,135.36 $34,060.80
LINFT 1,340.00 $10.00 $13,400.00
LINFT 674.00 $4.00 $2,696.00
SQYD 5,776.00 $4.07 $23,532.00
SQYD 320.00 $185.00 $59,200.00
LINFT 16,320.00 $29.08 $474,570.00
LINFT 21,660.00 $5.67 $122,739.00
TON 354,547.00 $28.31 $10,035,660.67
TON 1,138.00 $38.17 $43,437.46
EACH 50.00 $165.00 $8,250.00
TON 3,671.00 $44.58 $163,653.18
EACH 7,335.00 $21.57 $158,210.75
LINFT 1,769,670.00 $.52 $918,292.15
LINFT 1,363,824.00 $.52 $704,519.61
SQYD 2,000.00 $54.80 $109,600.00
TON 4,508.00 $31.34 $141,270.11
LINFT 2,176.00 $23.50 $51,136.00
SQYD 20,513.00 $1.90 $38,974.70
LINFT 60.00 $22.00 $1,320.00
LINFT 285.00 $44.00 $12,540.00
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9185
9186
9187
9188
9189
9190
9191
9192
9193
9194
9195
9196
9197
9198
9199
9200
9201
9202
9203
9204
9205
9206
9207
9208
9209
9210
9211
9212
9213
9214
9215
9216
9217
9218
9219
9220
9221
9222
9223
9224
9225
9226
9227
9228
9229
9230
9231
9232
9233
9234
9238
9239
9240
9241
9242

SANITARY SEWER CLEANOUTS

SANITARY SEWER DROP MANHOLE

RELOC FIRE HYDRANT
WET TAPW/VALVE 12" X 12"
WET TAPW/VALVE 8" X 8"
BUTTERFLY VALVE 16"

TEE 16" X 6"

TEE12" X 6"

STEEL ENCASE PIPE-30"
TIE-IN 16"

CONCRETE CAP

MANHOLE EXTENS ON
TIE-IN 14"

PAVEMARK TY V Y/R
THERM PAVE MARK 12" W
SERVICE CONNECTION
BEND - 2"

BEND - 4"

BEND - 6"

TEE 8" X 6"

BEND - 8"

BEND - 12"

REDUCER- 8" TO 6"
REDUCER- 6" TO 2"

WET TAP-4" X 4"

WET TAP-6" X 2"

WET TAP-6" X 6"

WET TAP-8" X 4"

WET TAP-12" X 2"

WET TAP- 12" X 6"

BORE W/COPPER PIPE - 2"
BORE 6" W/10" STEEL CASING
PLUG - 2"

PLUG - 4"

PLUG - 6"

PLUG - 8"

PLUG - 12"

BLOW OFF - 2"

BLOW OFF - 4"

BLOW OFF - 6"

BLOW OFF - 8"

BLOW OFF - 12"

BIT PAVE REPLACEMENT
CONCRETE REPLACEMENT
CRUSHED STONE SURF
WET TAP-8"X 2"

BEND 45 DEG 10"

VALVE BOX W/CONC PAD & PLUG
CONC THRUST BLOCK
DISINFECT, PRESSTEST & FLUSH
DURPAVEMARKTY 1-6"Y
BIT CONC BASE CL K (MOD)
BENDING PLATE SCALE
AXLE SENSOR

CABINET TYPEM

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 21.00 $125.00 $2,625.00
EACH 4,00 $2,100.00 $8,400.00
EACH 3.00 $1,233.33 $3,700.00
EACH 8.00 $3,575.00 $28,600.00
EACH 3.00 $1,983.33 $5,950.00
EACH 7.00 $1,950.00 $13,650.00
EACH 5.00 $875.00 $4,375.00
EACH 7.00 $272.14 $1,905.00
LINFT 120.00 $70.21 $8,425.00
EACH 2.00 $3,250.00 $6,500.00
LINFT 25.00 $25.00 $625.00
EACH 7.00 $65.00 $455.00
EACH 4,00 $2,650.00 $10,600.00
EACH 76.00 $40.00 $3,040.00
LINFT 930.00 $1.10 $1,023.00
EACH 3.00 $300.00 $900.00
EACH 7.00 $200.00 $1,400.00
EACH 1.00 $175.00 $175.00
EACH 28.00 $200.00 $5,600.00
EACH 1.00 $250.00 $250.00
EACH 2.00 $225.00 $450.00
EACH 9.00 $375.00 $3,375.00
EACH 2.00 $200.00 $400.00
EACH 1.00 $200.00 $200.00
EACH 1.00 $1,100.00 $1,100.00
EACH 4,00 $650.00 $2,600.00
EACH 4,00 $1,300.00 $5,200.00
EACH 1.00 $1,250.00 $1,250.00
EACH 4,00 $650.00 $2,600.00
EACH 1.00 $1,800.00 $1,800.00
LINFT 311.00 $50.00 $15,550.00
LINFT 294.00 $125.00 $36,750.00
EACH 6.00 $325.00 $1,950.00
EACH 1.00 $320.00 $320.00
EACH 9.00 $286.11 $2,575.00
EACH 2.00 $330.00 $660.00
EACH 5.00 $341.40 $1,707.00
EACH 4,00 $500.00 $2,000.00
EACH 1.00 $550.00 $550.00
EACH 5.00 $600.00 $3,000.00
EACH 1.00 $865.00 $865.00
EACH 2.00 $1,500.00 $3,000.00
SQYD 1,570.00 $20.00 $31,400.00
SQYD 269.00 $40.00 $10,760.00
SQYD 179.00 $4.00 $716.00
EACH 1.00 $700.00 $700.00
EACH 10.00 $235.00 $2,350.00
EACH 3.00 $126.00 $378.00
EACH 4,00 $110.00 $440.00
EACH 2.00 $500.00 $1,000.00
LINFT 86,725.00 $3.19 $276,681.00
TON 1,276.00 $20.88 $26,643.50
EACH 4,00 $9,600.00 $38,400.00
EACH 2.00 $1,800.00 $3,600.00
EACH 200 $14,251.50 $28,503.00
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9243
9244
9246
9247
9248
9249
9251
9252
9253
9254
9255
9256
9257
9258
9259
9260
9261
9262
9265
9266
9268
9271
9272
9273
9274
9275
9276
9277
9278
9279
9280
9284
9285
9286
9287
9288
9289
9290
9291
9292
9293
9294
9295
9296
9297
9298
9299
9300
9301
9302
9303
9304
9305
9306
9307

FLUSHING HYDRANT

BIT SEAL COAT

PAVE MARK TY V - MW (INSTALL)
PAVE MARK TY V BW/R (INSTALL)
PAVE MARK TY V B/Y (INSTALL)
SLAB REMOVAL/REPAIR

RELIEF JOINT

BIT CONCBASECL CI

DRIFT REMOVAL
DURPAVEMARK TY 14"Y
DURPAVEMARK TY 14"'W
ELIMINATE CONST JOINT

CONC CLASSM FD PATCH
ELECTRICAL SERVICE

TEMP CONC MED BARR-TY 9M
RELOCATE EXIST SIGN

FILLING & CAPPING MINE ENTRANC
PREC CONC BOX CULV 10 x 6
DURPAVEMARK TY 1W 6"
GABIONS FOR HEADWALL

TIE TO EXISTING BRIDGE G/R
CRIBBING FOR SHOULDERS
CRUSH AGG #23

BLOW-UP/RLF JT/SLB RPR

REM & RESET PPC BOX BEAM
CONTROL SURVEY

BIT CONC SUPERPAVE SURF(EXP)
BIT CONC SP SURF(EXP)-SHLD

BIT CONC SUPERPAVE BASE(EX)
BIT CONC SP BASE(EXP)-SHLD
STONE VENEER

STEEL ENCASEMENT PIPE-20"BORED
PAINTED DIRECTION ARROW
REM & RESET PRECAST VEHIC STOP
REM & REPLC PRECAST VEHIC STOP
PEDESTRIAN CROSSWALK

REM AND RESET HEADWALL
SCRATCH COURSE MOD
TEMPBARRWALL INSTALL
ARMORED EDGE FOR CONCRETE
BOX CULVERT-12'3" X 4'5"
DETOUR SIGNING

RELOC TEMP BARR WALL
LONGITUDINAL EDGE KEY
ASSEMBLY NO 1

ASSEMBLY NO 2

ASSEMBLY NO 3

ASSEMBLY NO 4

ASSEMBLY NO 5

FIRE HYDRANT RECONNECTION
METER RECONNECTION

REM CONC MED BARR

ARMORED EDGE REPLACEMENT
ABUTMENT ENDWALL REPAIR
PIPE BEDDING

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 1.00 $750.00 $750.00
TON 967.10 $297.57 $287,783.67
EACH 1,351.00 $19.65 $26,553.25
EACH 1,091.00 $10.50 $11,457.26
EACH 1,102.00 $24.09 $26,547.50
SQYD 875.00 $125.00 $109,375.00
SQYD 142.00 $195.00 $27,690.00
TON 460,131.00 $25.16 $11,575,636.30
LP SUM 1.00 $6,000.00 $6,000.00
LINFT 6,524.00 $3.64 $23,757.00
LINFT 7,387.00 $3.60 $26,593.50
LINFT 992.00 $95.00 $94,240.00
CUYD 82.40 $649.51 $53,520.00
EACH 1.00 $3,500.00 $3,500.00
LINFT 1,297.00 $20.00 $25,940.00
EACH 25.00 $1,531.20 $38,280.00
SQFT 16.00 $50.00 $800.00
LINFT 48.00 $725.00 $34,800.00
LINFT 104,017.00 $3.23 $336,118.50
CUYD 50.00 $120.00 $6,000.00
EACH 2.00 $75.00 $150.00
LINFT 1,680.00 $4.70 $7,896.00
TON 20.00 $40.00 $800.00
SQYD 6,260.66 $88.15 $551,865.24
LINFT 250.00 $60.00 $15,000.00
LP SUM 2.00 $1,000.00 $2,000.00
TON 4,901.00 $22.04 $108,018.04
TON 2,437.00 $22.04 $53,711.48
TON 32,009.00 $18.49 $591,846.41
TON 5,686.00 $18.49 $105,134.14
SQFT 10,006.00 $15.30 $153,091.80
LINFT 80.00 $220.00 $17,600.00
EACH 33.00 $15.06 $497.00
EACH 105.00 $20.67 $2,170.00
EACH 100.00 $35.00 $3,500.00
EACH 1.00 $150.00 $150.00
EACH 257.00 $353.07 $90,740.00
TON 2,050.00 $37.68 $77,244.00
LINFT 12,290.00 $9.67 $118,830.00
LINFT 460.30 $165.25 $76,063.00
LINFT 33.00 $1,097.12 $36,204.96
LP SUM 1.00 $957.00 $957.00
LINFT 470.00 $5.00 $2,350.00
LINFT 2,586.00 $9.00 $23,274.00
LP SUM 1.00 $1,300.00 $1,300.00
LP SUM 1.00 $2,000.00 $2,000.00
LP SUM 1.00 $2,300.00 $2,300.00
LP SUM 1.00 $9,200.00 $9,200.00
LP SUM 1.00 $2,500.00 $2,500.00
EACH 5.00 $1,200.00 $6,000.00
LP SUM 1.00 $2,000.00 $2,000.00
LP SUM 1.00 $7,500.00 $7,500.00
LINFT 36.80 $250.00 $9,200.00
LINFT 46.80 $250.00 $11,700.00
TON 118.00 $23.00 $2,714.00
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9308
9309
9312
9313
9314
9315
9316
9317
9318
9319
9320
9321
9322
9323
9324
9325
9326
9327
9328
9329
9330
9331
9332
9333
9334
9335
9336
9337
9338
9339
9340
9341
9342
9343
9344
9345
9346
9347
9348
9349
9350
9351
9352
9353
9354
9356
9357
9358
9359
9360
9361
9362
9363
9364
9365

GRIND & TEXT PCC PAVE

THERM PAVE MARK 8"

FORCE MAIN - 6"

VALVE & BOX - 12"

VALVE & BOX - 8"

CUT,PLUG & BLOCK EXIST 12'"PIPE
CUT & TIEIN TO EXIST 8" PIPE

CUT & TIEIN TO EXIST 12" PIPE
STEEL ENCASEMENT PIPE-18"BORED
STEEL ENCASEMENT PIPE-10"BORED
WATER SERVICE TAP & CORD STOP
TIE 3/4" EXT TO EXIST SER PIPE
JACKING FOR 3/4" COPPER SERV
CONC WATER METER BOX

WATER METER SETTER 5/8" x 3/4"
WATER METER 5/8" x 3/4"

WATER METER ASSEMBLY 5/8"x3/4"
REM & RESET EXIST WATER METER
MANUAL AIR RELEASE ASS & BOX
BLOW-OFF HYDRANT

BIT PAVING REPLACEMENT 2 1/2"
CONC PAVING REPLACEMENT
SEARCH EXCAVATION

MECH TAMPING TRENCH BACKFILL
PRESSURE CONNECTION 6" x 6"
FLUSH HYDRANT - 6"

CUT & CAP EXIST WATER MAIN
MODIFY ABUTMENT

MODIFY PIER

COARSE AGGREGATE

SHOULDER PREP

EXPAN JOINT REPLACE 2 1/2"
EXPAN JOINT REPLACE 4"

EXPAN JOINT REPLACE 1"

CRASH CUSHTY VI-F FURNISH
CRASH CUSHTY VI-FINSTALL

REM & REP PVT MARK LENSES
EXPANSION JOINT REPAIR

REM BLACK LINE MASK-8"

BIT CONC PATCH

PAVE STRIPE 6" TEMP

CONCRETE CLASSM

JUNCTION BOX TY B (2)

METAL END SECTION TY 3B -42"

MOD.OPEN GRADED WEARING COURSE

CHEVRON

PVC FORCE MAIN-2"

PVC FORCE MAIN-1 1/2"

OIL AND GREASE SEPARATOR
AIRRELEASE VALVE

GRINDER PUMP STATION-16 HP
GRINDER PUMP STATION-1.5 HP
OPEN CUT & CASING
CONCRETE ENCASEMENT
BARRIER INTEGRAL CURB

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
SQYD 587,092.00 $2.12  $1,241,673.04
LINFT 323.00 $1.55 $500.65
LINFT 1,400.00 $15.00 $21,000.00
EACH 3.00 $1,500.00 $4,500.00
EACH 1.00 $1,000.00 $1,000.00
EACH 2.00 $200.00 $400.00
EACH 1.00 $200.00 $200.00
EACH 1.00 $200.00 $200.00
LINFT 195.00 $165.13 $32,200.00
LINFT 130.00 $120.00 $15,600.00
EACH 7.00 $300.00 $2,100.00
EACH 6.00 $100.00 $600.00
LINFT 275.00 $20.00 $5,500.00
EACH 1.00 $30.00 $30.00
EACH 1.00 $50.00 $50.00
EACH 1.00 $50.00 $50.00
EACH 1.00 $400.00 $400.00
EACH 7.00 $500.00 $3,500.00
EACH 1.00 $300.00 $300.00
EACH 2.00 $775.00 $1,550.00
LINFT 25.00 $15.00 $375.00
LINFT 75.00 $30.00 $2,250.00
CUYD 10.00 $100.00 $1,000.00
CUYD 200.00 $50.00 $10,000.00
EACH 2.00 $1,500.00 $3,000.00
EACH 1.00 $600.00 $600.00
EACH 2.00 $500.00 $1,000.00
EACH 200 $17,000.00 $34,000.00
EACH 1.00  $19,000.00 $19,000.00
TON 140.00 $11.00 $1,540.00
LINFT 2,713.00 $4.89 $13,266.57
LINFT 71.10 $313.28 $22,274.50
LINFT 37.10 $345.00 $12,799.50
LINFT 74.20 $245.00 $18,179.00
EACH 1.00  $22,000.00 $22,000.00
EACH 1.00 $2,000.00 $2,000.00
EACH 300.00 $13.00 $3,900.00
LINFT 12.00 $2,000.00 $24,000.00
LINFT 1,100.00 $5.00 $5,500.00
TON 50.00 $100.00 $5,000.00
LINFT 11,000.00 $2.00 $22,000.00
CUYD 15.50 $3,000.00 $46,500.00
EACH 1.00 $2,500.00 $2,500.00
EACH 1.00 $3,500.00 $3,500.00
TON 42,916.00 $30.95  $1,328,077.50
EACH 153.00 $50.00 $7,650.00
LINFT 16,400.00 $8.00 $131,200.00
LINFT 2,100.00 $8.00 $16,800.00
EACH 2.00 $1,500.00 $3,000.00
EACH 14.00 $300.00 $4,200.00
EACH 1.00  $47,500.00 $47,500.00
EACH 1.00  $20,000.00 $20,000.00
LINFT 370.00 $20.00 $7,400.00
LINFT 60.00 $25.00 $1,500.00
LINFT 6,759.00 $11.00 $74,349.00
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9366
9367
9368
9369
9370
9371
9372
9373
9374
9375
9376
9377
9378
9379
9380
9381
9382
9383
9384
9385
9386
9387
9388
9389
9390
9391
9392
9393
9394
9395
9396
9397
9399

9401
9402
9403

9405
9406
9407
9408
9409
9410
9411
9412
9413
9414
9415
9416
9417
9418
9419
9420
9421

SCALES SIGNING,& DETECT LOOPS
INSPECT BLDG W/PIT&ELECT ITEMS
LOADOMETER BLDG & UTILITIES
DEM & RESTORE LOADOMETER STA
REM & REINST ADV 75 EQUIP (ST)
REM & REINST ADV 75 EQUIP N-ST
BLOW OFF ASSEMBLY

SERVICE TUBING - 1"

SERVICE TUBING - 3/4"

REM & STORAGE OF WSM WALL
RECONST WSM WALL

BEND 22 1/2 DEG 8"

BEND 11 1/4 DEG 16"

BEND 45 DEG 16"
COUPLING-REDUCER 14"AC X 16"DlI
TEE 16" X 12"

TEE12" X 8"

PLUG 14"

ASBESTOS CEM PIPE REMOVAL
RELOC FIRE SERV

RELOC SHORT SERV 3/4"

RELOC LONG SERV 5/8"-3/4"

RELOC SHORT SERV 1"

RELOC LONG SERV 1"

RENEW SERV 5/8" - 3/4"

TRANSFER SERVICE 3/4"
DISCONTINUE SERV 5/8" - 3/4"

PIPE PEDESTAL

PRECAST CONC BOX CULVERT 5X 4
FLOWABLE FILL

TEMP TRAFFIC SIGNAL

PAVE STRIPING - 12" - YELLOW
EXPAN JOINT REPLACE 1 /2"
RELOC TEMP CONC MED BARTY-9M
CONC ROLL CURB - 9"

MECH MOD SOIL ROADBED
CRUSHED AGG FOR SUBGRADE STAB
DROPBOX INLET TY 14 (MOD)
RECONST TELEPHONE MANHOLE TOWR
REM FIRE HYDRANT

CONC ENCASE - 12"

CONC ENCASE - 6"

GATEVALVE - 16"

HOT TAP12" X 12"

HOT TAP12" X 8"

HOT TAP12" X 6"

CUT WATER MAIN - 16"

CUT WATER MAIN - 12"

CUT WATER MAIN - 8"

CUT WATER MAIN - 6"

CUT WATER MAIN - 4"

TIE-IN - 3"

RELOCATE WATERMETERPIT
DISCONT & REM 3/4" SERV

FIRE HYDRANT W/O GATE VALVE

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
LP SUM 1.00 $900,000.00 $900,000.00
LP SUM 2.00 $135,000.00 $270,000.00
LP SUM 2.00 $280,000.00 $560,000.00
LP SUM 200  $75,000.00 $150,000.00
LP SUM 2.00 $100,000.00 $200,000.00
LP SUM 2.00 $100,000.00 $200,000.00
EACH 4,00 $650.00 $2,600.00
LINFT 20.00 $20.00 $400.00
LINFT 580.00 $9.50 $5,510.00
LINFT 318.00 $75.00 $23,850.00
LINFT 318.00 $150.00 $47,700.00
EACH 2.00 $59.00 $118.00
EACH 1.00 $100.00 $100.00
EACH 6.00 $60.00 $360.00
EACH 2.00 $60.00 $120.00
EACH 1.00 $120.00 $120.00
EACH 1.00 $90.00 $90.00
EACH 2.00 $330.00 $660.00
LINFT 30.00 $50.00 $1,500.00
EACH 1.00 $500.00 $500.00
EACH 26.00 $307.69 $8,000.00
EACH 4,00 $200.00 $800.00
EACH 1.00 $165.00 $165.00
EACH 12.00 $841.67 $10,100.00
EACH 3.00 $125.00 $375.00
EACH 1.00 $100.00 $100.00
EACH 1.00 $100.00 $100.00
EACH 2.00 $300.00 $600.00
LINFT 92.00 $380.00 $34,960.00
SQYD 28.00 $105.00 $2,940.00
EACH 3.00 $4,800.00 $14,400.00
LINFT 3,600.00 $.24 $864.00
LINFT 263.60 $290.71 $76,631.50
LINFT 61,680.00 $1.53 $94,170.00
LINFT 24.00 $20.00 $480.00
SQYD 56,482.00 $2.00 $112,964.00
TON 11,296.00 $10.00 $112,960.00
EACH 4,00 $1,800.00 $7,200.00
EACH 16.00 $900.00 $14,400.00
EACH 18.00 $500.00 $9,000.00
LINFT 36.00 $35.00 $1,260.00
LINFT 15.00 $35.00 $525.00
EACH 2.00 $3,600.00 $7,200.00
EACH 2.00 $3,400.00 $6,800.00
EACH 1.00 $2,200.00 $2,200.00
EACH 7.00 $2,000.00 $14,000.00
EACH 1.00 $2,500.00 $2,500.00
EACH 15.00 $1,500.00 $22,500.00
EACH 1.00 $1,200.00 $1,200.00
EACH 20.00 $800.00 $16,000.00
EACH 2.00 $650.00 $1,300.00
EACH 1.00 $600.00 $600.00
EACH 1.00  $10,000.00 $10,000.00
EACH 6.00 $150.00 $900.00
EACH 4,00 $1,500.00 $6,000.00
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9422
9423
9424
9425
9426
9427
9428
9429

9470
9471
9472
9473
9474
9475
9476
9477
9478
9479
9480
9485
9486
9487
9488

INST METER SERVICE - 2"

INST METER SERVICE - 3/4"

LINE MARKERS

STEEL ENCASEMENT PIPE-12" BORE
MANHOLE SIDEWALL

DROP INLET - 12"

DROP INLET - 8"

CLEANOUT - 6"

WYE OR TEE BRANCH 15" X 6"
WYE OR TEE BRANCH 15" X 4"
WYE OR TEE BRANCH 14" x 6"
WYE OR TEE BRANCH 12" X 6"
WYE OR TEE BRANCH 12" X 4"
WYE OR TEE BRANCH 10" X 6"
WYE OR TEE BRANCH 8" X 6"
RECONNECT TO 6"

CUT & ABANDON - 6"

CUT & PLUG - 12" SEWER

CUT & PLUG - 10" SEWER

CUT & PLUG - 8" SEWER

CUT & PLUG - 6" SEWER
DISCONNECT SERVICE

PUMP STATION - DUPLEX

PUMP STATION - VALVE PIT

MOD PUMP STATION WET WELL
DEMOLISH PUMP STATION

RELOC PREFAB MONITORING STA
TIE TO MANHOLE (15" SEWER)
TIE TO MANHOLE (12" SEWER)
TIE TO MANHOLE (8" SEWER)
TEMP SEWER CONNECTIONS
CONCRETE OVERLAY-LATEX(EXP)
EXCAVATION

CRUSHED LIMESTONE #610
RELOCATE TEMP SIGN

BUR OAK

WHITE OAK

CONSTRUCT PERM VAR MESS SIGN
CRASH CUSHION TY VII AN

CONC MED BARTY 14C 50(1)
CONC MED BARTY 9C

CONC MED BARTY 14C

CONC MED BARTY 14C 50

CONC MED BARTY 9C2

BORE & JACK STEEL SMO WALL-18"
STEEL SMOOTH WALL-18"
DROPBOX INLET TY 1 (MOD)
JUNCTION BOX TY B (2)

TEMP CONC MED BARTY 9M-RELOC

SPEC CONC MED BARBX IN TY14B1
BITUMINOUS SAND SEAL

CONC PAVE REPLACEMENT

BIT SURF REPLACEMENT

AGG SURF REPLACEMENT
GRADING AND RESHAPING

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 1.00 $800.00 $800.00
EACH 1.00 $300.00 $300.00
EACH 36.00 $80.00 $2,880.00
LINFT 180.00 $100.00 $18,000.00
VERFT 187.70 $82.50 $15,485.25
VERFT 12.30 $205.00 $2,521.50
VERFT 5.40 $185.00 $999.00
EACH 66.00 $150.00 $9,900.00
EACH 15.00 $152.00 $2,280.00
EACH 1.00 $127.00 $127.00
EACH 1.00 $1,123.00 $1,123.00
EACH 39.00 $86.00 $3,354.00
EACH 2.00 $84.00 $168.00
EACH 1.00 $60.00 $60.00
EACH 6.00 $35.00 $210.00
EACH 4,00 $490.00 $1,960.00
EACH 4,00 $300.00 $1,200.00
EACH 1.00 $480.00 $480.00
EACH 11.00 $470.00 $5,170.00
EACH 25.00 $460.00 $11,500.00
EACH 4,00 $450.00 $1,800.00
EACH 2.00 $315.00 $630.00
EACH 100  $59,430.00 $59,430.00
EACH 1.00 $12,080.00 $12,080.00
EACH 1.00 $1,270.00 $1,270.00
EACH 1.00 $1,200.00 $1,200.00
EACH 1.00 $2,150.00 $2,150.00
EACH 3.00 $1,150.00 $3,450.00
EACH 3.00 $1,150.00 $3,450.00
EACH 4,00 $1,050.00 $4,200.00
EACH 5.00 $1,080.00 $5,400.00
CUYD 44.90 $800.00 $35,920.00
LP SUM 1.00 $6,810.00 $6,810.00
TON 92.00 $25.00 $2,300.00
EACH 12.00 $75.00 $900.00
EACH 6.00 $2,000.00 $12,000.00
EACH 4,00 $2,000.00 $8,000.00
LP SUM 200  $10,000.00 $20,000.00
EACH 200  $17,500.00 $35,000.00
LINFT 250.00 $195.00 $48,750.00
LINFT 5,853.00 $32.00 $187,296.00
LINFT 5,134.00 $54.00 $277,236.00
LINFT 300.00 $195.00 $58,500.00
LINFT 210.00 $134.00 $28,140.00
LINFT 56.00 $250.00 $14,000.00
LINFT 20.00 $85.00 $1,700.00
EACH 4,00 $3,500.00 $14,000.00
EACH 2.00 $2,500.00 $5,000.00
LINFT 2,400.00 $6.33 $15,192.00
EACH 2.00 $7,350.00 $14,700.00
TON 1,098.00 $44.86 $49,256.28
LINFT 37.00 $20.00 $740.00
LINFT 552.00 $18.00 $9,936.00
LINFT 7,020.00 $5.23 $36,695.10
MILE 4,50 $452.33 $2,035.48
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ltem #

Item Description

9489
9490
9491
9492
9493
9494
9495
9496
9497
9498
9499
9500
9501
9502
9503
9504
9505
9506
9507
9508
9509
9510
9511
9512
9513
9514
9515
9516
9517
9518
9519
9523
9525
9526
9527
9528
9529
9530
9531
9532
9533
9534
9535
9536
9537
9538
9539
9540
9541
9542
9543
9544
9545
9546
9547

REM CONC MOUNT NOSE

REMOVE CONCRETE ISLAND
REMOVE FLUME

REM & RESET G/R END TREATMENT
PCC PAVE 8 1/2" NON-REINF

PCC PAVE MILLING

REM G/R DOUBLE FACE

HAUL G/R DOUBLE FACE

DBL VEHIC WOVEN WIRE GATE-26"
METAL END SECTION TY 3-72"
REM & RESET CRASH CUSHION
FLEXIBLE DELINEATOR

REPAIR PAVEMENT

INSPECT & CERT EDGE DRAIN SYS
BIT CONC BASE CL Cl PG70-22

BIT CONC SURF CL AK/A PG70-22
BC SURF CL AK/A PG 76-22 50%ER
BC BASE CL CI PG 76-22 50%ER
CRIBBING

ROADWAY SHAPING

DISP/REMED OF CONT GROUNDWATER

REM 6" ASBESTOS CEM W/L
DROPBOX INLET TY 13-SPECIAL
JUNCTION BOX TY B (1)
REGRADE DITCH

REM & RESET FLEX DELINEATOR
STA CONST & DETOUR SIGNING
PAVEMARK TY IV - BW/R
THERM PAVE MARK 12" W
MEDIAN CROSSING

SLIPRAMP

CLEAN OUTLET

SAW CLEAN RESEAL SHLDR JOINT
WET BOTTOM BOILER SLAG
EMULSIFIED ASPHALT RS-2C
GRIND TEXT BRIDGE DECK
BRIDGE DECK PATCHING

CLEAN BRIDGE DRAINS

REPLACE JOINT SEAL

PCC PAVEMENT /6-11"

PCC PAVEMENT /24-11" SHLD
DURPVT MARK TY | 12" W
METAL END SECTION TY 1A-15"
METAL END SECTION TY 1A-18"
METAL END SECTION TY 3B-24"
REM STRUCTURAL ELEMENTS
STL REP-PACK RUST REP & CAULK
STL REP-FLOOR BM COPE REP
STL REP-BOLT REPLACE

STL REP-STITCH WELD REM (WEB)
STL REP-STITCH WELD REM (LAT)
STL REP-BEAR REALIGN

STL REP-BEAR WASH REP

STL REP-GIRDER END TRIM

STL REP-BEAM END TRIM

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
EACH 5.00 $2,300.00 $11,500.00
EACH 1.00 $1,000.00 $1,000.00
EACH 3.00 $500.00 $1,500.00
EACH 8.00 $565.00 $4,520.00
SQYD 163.00 $50.00 $8,150.00
SQYD 4,380.00 $5.00 $21,900.00
LINFT 4,112.50 $2.38 $9,793.75
LINFT 4,112.50 $.84 $3,460.62
EACH 1.00 $1,200.00 $1,200.00
EACH 2.00 $5,700.00 $11,400.00
EACH 1.00 $5,150.00 $5,150.00
EACH 295.00 $38.02 $11,215.00
SQYD 187.00 $56.10 $10,490.70
LP SUM 8.00  $23,270.00 $186,160.00
TON 109,003.00 $30.48  $3,322,869.05
TON 49,693.00 $34.91  $1,734,582.95
TON 16,272.00 $38.79 $631,241.92
TON 34,039.00 $29.65  $1,009,294.80
LINFT 4,837.50 $2.92 $14,144.37
MILE 6.19 $2,000.00 $12,380.00
GAL 1,000.00 $.20 $200.00
LINFT 75.00 $10.00 $750.00
EACH 3.00 $5,100.00 $15,300.00
EACH 1.00 $2,000.00 $2,000.00
LINFT 350.00 $18.00 $6,300.00
EACH 138.00 $10.00 $1,380.00
SQFT 1,128.00 $17.50 $19,740.00
LINFT 26.00 $9.00 $234.00
LINFT 3,285.00 $2.25 $7,391.25
LP SUM 200  $49,925.00 $99,850.00
LP SUM 200  $60,000.00 $120,000.00
EACH 97.00 $150.00 $14,550.00
LINFT 279,496.00 $1.18 $329,805.28
TON 633.00 $78.00 $49,374.00
TON 97.40 $280.00 $27,272.00
SQYD 33,464.00 $3.54 $118,462.56
SQYD 69.00 $550.00 $37,950.00
EACH 14.00 $200.00 $2,800.00
LINFT 10,000.00 $2.30 $23,000.00
SQYD 25.00 $300.00 $7,500.00
SQYD 10.00 $300.00 $3,000.00
LINFT 4,000.00 $6.69 $26,760.00
EACH 6.00 $650.00 $3,900.00
EACH 2.00 $1,100.00 $2,200.00
EACH 1.00 $600.00 $600.00
LP SUM 1.00  $25,000.00 $25,000.00
LINFT 752.00 $15.00 $11,280.00
EACH 1.00 $500.00 $500.00
EACH 208.00 $35.00 $7,280.00
EACH 1.00 $1,000.00 $1,000.00
EACH 1.00 $1,000.00 $1,000.00
EACH 4,00 $2,500.00 $10,000.00
EACH 4,00 $500.00 $2,000.00
EACH 2.00 $1,000.00 $2,000.00
EACH 5.00 $500.00 $2,500.00
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Item Description

9548
9549
9551
9552
9553
9554
9555
9556
9557
9558
9559
9560
9561
9562
9563
9564
9565
9566
9567
9571

INSPECTION WALK

EXPAN DAM-5"NEO

RECONSTRUCT SINGLE BOX
RECONSTRUCT DOUBLE BOX
ROADWAY WEATHER INFO SYSTEM
CONCRETE CLASSC

REINF CONCRETE SLAB
GUARDRAIL OHIOTYPE 5
CATCHBASIN

ROCK CHANNEL PROTECT TPC
ROCK CHANNEL PROTECT TPB

BIT CONC BINDER CLI-0 PG70-22
BIT CONC BIND CLI-20/30PG70-22
BC SURF CLI-20/30 PG 70-22

DROP MANHOLE

DROP W/O CASING FOR 12" DIP
BORE W/O CASING FOR 4" PVC

REM & BACKFILL SEPTIC TANK
METAL END SECTION TY 1A-24"
DUCT IRON PIPE BALL&SOCKET-12"

Units Total Quantity Avgerage Total Dollars

Awarded Unit Price Awarded
LINFT 596.00 $50.50 $30,098.00
LINFT 30.00 $110.00 $3,300.00
EACH 57.00 $2,000.00 $114,000.00
EACH 6.00 $2,200.00 $13,200.00
LP SUM 100  $68,417.50 $68,417.50
CUYD .66 $3,000.00 $1,980.00
CUYD .88 $1,500.00 $1,320.00
LINFT 544.00 $17.00 $9,248.00
EACH 4,00 $3,000.00 $12,000.00
CUYD 320.00 $40.00 $12,800.00
CUYD 453.00 $40.00 $18,120.00
TON 1,026.00 $45.00 $46,170.00
TON 201.00 $54.00 $10,854.00
TON 266.00 $55.00 $14,630.00
EACH 1.00 $3,000.00 $3,000.00
LINFT 18.00 $175.00 $3,150.00
LINFT 30.00 $325.00 $9,750.00
EACH 2.00 $1,800.00 $3,600.00
EACH 2.00 $1,325.00 $2,650.00
LINFT 140.00 $250.00 $35,000.00

25



